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I. BID NOTICE

UNPAVED TRAIL REPAIRS IN THE PALOS PRESERVES
SOLICITATION NUMBER 25-80-014974

BN-1. DESCRIPTION

Notice is hereby given that the Forest Preserve District of Cook County (the “District”) is soliciting Bids for
the above referenced project. The work includes, but is not limited to, aggregate-surface trail and
drainage system repairs with native landscape restoration, and other related work as specified in the
plans & specifications.

BN-2. DATE FOR RECEIVING BIDS
Proposals must be submitted no later than the date and time indicated for submission on the cover page.

Late submittals will not be considered.

Bids for the above referenced project are due by Wednesday, October 7, 2026 , at 10:00 A.M.
Central Standard Time (CST). Bids must be submitted electronically and accompanying documentation
uploaded to:

https://www.cookcountyil.gov/service/online-solicitation-bid-submission-forest-preserves

BN-3. DISTRIBUTION OF BID DOCUMENTS

Construction Documents are electronically available for download 24 hours a day beginning on Thursday,
September 10, 2026 to Wednesday, October 7, 2026 at the District's web site,
http://fpdcc.com/finance. Follow the link to “Review Current RFPs, RFQs, Contracts and Quotes.” There
is no charge or deposit for these documents.

BN-4. INQUIRIES

During the bid process, all inquiries must be directed in writing and emailed to the District’s Director of
Procurement as follows:

Email: fpd.purchasing@cookcountyil.gov

All questions must be received in writing by 5:00 p.m. September 23, 2026 .

BN-5. MBE AND WBE PROJECT-SPECIFIC PARTICIPATION GOALS

The District seeks the following participation goals with respect to Minority-owned Business Enterprises
(“MBE”) and Women-owned Business Enterprises (“WBE”) for this project:

24 % MBE participation goal and a 10 % WBE participation goal
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This determination is based upon the scope of work, estimated project cost and the
availability of certified MBEs and WBEs that are certified to provide the type of work needed
to successfully complete this project. Collectively, MBEs and WBEs shall be deemed
“MBE/WBEs”.

Bidders requiring assistance in meeting these goals are encouraged to contact:

Contract Compliance Administrator
Forest Preserve District of Cook County
(312) 603-8342

Email: sergio.silva@cookcountyil.gov

BN-6. PLANS AND DETAILED SPECIFICATIONS

Plans and Detail Specifications are:
[ Jincluded in the Detail Specifications and Special Provision Section of this document.

[x] are not included in this document and must be downloaded at the link below. Please note downloads
may take a few minutes. (Documents are specifically part of the Contract documents.)

Drawings:

https://www.dropbox.com/scl/fo/xhpfjdfl1dx13d0i5cx05/ALX2KSBwA7NOZsNh2Bb-
kpw?rlkey=it8zpra5i2gcsao3cmfpnhpcv&st=yhld90pi&dI=0

Detailed Specifications / Special Provisions:

https://www.dropbox.com/scl/fo/xhpfjdfl1dx13d0i5cx05/ALX2KSBWA7NOZsNh2Bb-
kpw?rlkey=it8zpra5i2gcsao3cmfpnhpcv&st=yhld90pi&dI=0

Tree Protection and Preservation Manual:

https://fpdcc.com/wp-content/uploads/2020/11/FPCC-Tree-Protection-Preservation-Manual-
110920.pdf

Tree Protection Drawings (drawings supersede or are supplemental to the 2020 TPPM):

https://www.dropbox.com/scl/fo/xhpfjdfl1dx13d0i5cx05/ALX2KSBWA7NOZsNh2Bb-
kpw?rlkey=it8zpra5i2gcsao3cmfpnhpcv&st=yhld90pi&dI=0
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BN-7. BONDING REQUIREMENTS

[X] Security bid deposit
[X] Surety Statement of Qualification for Bonding

BN-8. PRe-BID FIELD INSPECTION

Pre-Bid inspection is required:

[ 1No [X] Yes

BN-9. PRe-BID CONFERENCE

Pre-Bid Conference Attendance:
[ ] Mandatory [x] Not Mandatory [ ]None

Located at: Swallow Cliff South Parking Lot
11900 LaGrange Rd
Palos Park, IL 60464
Cell Phone: 708-413-1939 (John Watson, Project Manager)

Time: 11:00 a.m. Date: SEPTEMBER 16, 2026

FAILURE TO ATTEND A MANDATORY PRE-BID CONFERENCE WILL RESULT IN DISQUALIFICATION OF THE BID.
PLEASE NOTE THAT SUBCONTRACTOR PERSONNEL MAY NOT ACT AS A GENERAL CONTRACTOR BIDDER’S
REPRESENTATIVE FOR PURPOSES OF ATTENDANCE.

BN-10. CERTIFICATE OF INTENT TO COMPLY WITH THE COOK COUNTY RESIDENT
EMPLOYMENT REQUIREMENT

Submission of a Certificate of Intent to Comply with the Cook County Resident Employment is required

for all construction projects over $100,000.

BN-11. TIME OF COMPLETION OF CONTRACT

Work shall be substantially completed within 430 (FOUR HUNDRED AND THIRTY) calendar days from the
date that the District issues the Notice To Proceed. Substantial completion is the stage in the progress of
the Work, as defined in the General Conditions, or a designated portion thereof, that is sufficiently
complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work
for its intended use.

Liguated damages clause in Section GC-4(g) is applicable to the Work.

The Contract shall end within 180 (ONE HUNDRED AND EIGHTY) calendar days from the Substantial
Completion date.
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The Contract end date is the date on which all Work shall be completed in accordance with the Contract
Documents for the referenced project. (Work includes, but is not limited to, request for Final Payment
and excludes any warranty related work.)

BN-12. CLARIFICATION TO RESPONSIBLE BIDDER REQUIREMENTS

If the Contractor is not performing trade work, the Contractor is exempt from the apprenticeship and
training provisions of the Responsible Bidder Ordinance. As per the Responsible Bidder Ordinance For
Construction Contracts as defined in the Forest Preserve District Code of Cook County (Code) Section 1-8-
2.5(5), all Contractors and subcontractors employing persons that will perform trade work on a job shall
be participants in and/or contribute to active apprenticeship and training programs approved and
registered with the United States Department of Labor Bureau of Apprenticeship and Training and shall
submit evidence of such participation.

Any subcontractors performing trade work on site -- including second tier subcontractors performing
installation work for another supplier subcontractor — must submit a Responsible Bidder Affidavit and
supporting documents.

BN-13. ADDITIONAL REQUIREMENTS FOR GRANT-FUNDED PROJECTS

Work is funded in part by grants with additional requirements described in Grant Requirement Certificate:

[ 1No [x] Yes

Hi#

[END OF BID NOTICE PROVISIONS]
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Il. INFORMATION FOR BIDDERS

IB-1.
1.

PREPARATION OF BIDS

All Bids must be printed legibly in ink or typed. Information must be complete, unconditional,
clear, and unaltered.

For unit price contracts, unit prices must be given for all items listed in the “Schedule of Base Bid
Prices” in its Bid Proposal (see Part VI). All amounts must be extended and totaled. In the event
of a discrepancy between unit prices and extended amounts, the unit price shall govern. The total

bid amount must match the sum of all line items. In the case of any disparity, the sum of all line
items will be deemed the total bid amount.

For lump sum contracts, prices must be given for all items listed in the “Schedule of Base Bid
Prices” in its Bid Proposal (see Part VI). All amounts must be included and totaled. The total Bid
amount must match the sum of all line items. In the case of any disparity between the sum of line-
item prices and the total amount, the sum of all line items will be deemed the total bid amount.

If the Bid is made by a partnership or firm, the Bid must be executed by an authorized partner and
acknowledged by the Secretary or any other officer authorized to bind the business entity. The
signatory shall print their name and provide their title, if any.

If the Bid is made by a corporation, the Bid must be executed by the President or designee and
acknowledged by the Secretary. The signatory shall print their name and provide their title.

The Bidder shall also provide the legal address of said partnership, corporation, or other business
entity. A partnership, sole proprietor or business entity operating under an assumed name shall
be registered as provided in the Assumed Business Name Act (805 ILCS § 405 et seq.).
Partnerships, corporations and/or other business entities submitting proposals must be
registered and in good standing with the Illinois Secretary of State.

Alternate Bids will not be considered unless specifically called for in the Proposal.

All Bidders must provide either their federal employer identification number (FEIN) or social
security number (SSN) if a sole proprietorship.

a. Intheeventthata Bidder believes any portion of its Bid Proposal contains proprietary or trade
secret information that is exempt from disclosure under the lllinois Freedom of Information
Act (FOIA) (5 ILCS 140/1 et seq.), the Bidder must Clearly identify and mark any portion of the
submission that the Bidder considers proprietary or a trade secret. This should be done by
labeling each page or section with the word "CONFIDENTIAL" or "TRADE SECRET."
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IB-2. BID PROPOSAL

STANDARD DISTRICT FORMS INCLUDED IN SECTION VI HEREOF MUST BE
UTILIZED FOR BID PROPOSAL. ALL INFORMATION MUST BE LEGIBLE!
FAILURE TO COMPLY MAY RESULT IN REJECTION OF A BID.

Bidders shall submit a Bid Proposal that includes all required forms included in Section VI of this bid
package, provided, however, that the Responsible Bidder Affidavit of Compliance for subcontractors may
be submitted within a reasonable time after the Bid submission date as determined by the Director of
Procurement. No contract will be awarded to a Bidder for whom a Responsible Bidder Affidavit of
Compliance has not been submitted for each sub-contractor.

IB-3. SuBMISSION OF BIDS

All Bidders shall submit their Bid, proposal, or qualification package electronically via the link below by
the date and hour for the Bid Opening listed in the Bid Notice:

https://www.cookcountyil.gov/service/online-solicitation-bid-submission-forest-preserves

The Bidder is responsible for ensuring that its Bid is received at or before the date and time specified in
the solicitation. Any Bids uploaded after the date and hour set for the Bid Opening will not be considered.
All documentation must be submitted online—physical copies of Bids will not be accepted without the
express prior written authorization of the Director of Procurement.

Bidders must complete the required fields in the online form, upload documentation, and click the
“Submit” button. Be advised that partial submissions cannot be saved and continued at a later date. Upon
submission, Bidders will receive confirmation acknowledging receipt of the submission at the email
address provided in the form.

If only one Bid has been submitted for a given project, it may or may not be opened. If the District elects
to rebid the Project, the Director of Procurement will notify the sole Bidder to ask if the Bid should be
kept for any future advertisements of the same solicitation, which may be re-posted at a later date.

Any Bid not accompanied by the required Bid Security Bid which fails to fully comply with the terms and
conditions stated in the advertisement and Bid notice for such project may not be considered. Bidders
may not change, alter, add to or supplement in any way their Bid after the date and exact time for
submission of Bids as specified in the advertisement for such project.

IB-4. FOrRM OF BID

Bid Packages must utilize the blank proposal and contract certification forms enclosed hereto. Said
documentation must be complete and include valid signatures for authorized persons, where indicated.
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Bidders should ensure that all scanned documentation is of a sufficient size, resolution, and format such
that all text and signatures are clearly legible. Information regarding accepted file formats are detailed in
the online submission form.

IB-5. TiME OF STARTING WORK

Unless otherwise designated, the work shall commence within fourteen (14) calendar days after having
received a written notice to proceed from the District. The Contractor shall not commence work and/or
furnish materials until receipt of such notice.

IB-6. PROGRESS SCHEDULE

Subject to Section BN-11 Time of Completion of Contract, Section IB-5 Time of Starting Work, Section IB-
14 Schedule and Sequence of Work, Section GC-9 Control and Progress of Work, and any other applicable
sections of this Contract, within 14 calendar days of the receipt by the successful Bidder of the Notice of
Award, the successful Bidder shall submit a project progress schedule for the proposed work to the District
prior to the start of work or construction. Such progress schedule shall include proposed milestones,
including, without limitation, the activities and time durations required to meet the substantial
completion date specified in Section BN-11, dates for completion of each proposed milestone, and
turnover dates of any phased work. Any proposed milestone dates shall be mutually agreed upon by the
successful Bidder and the District. Failure by the successful Bidder to meet the agreed upon milestone
dates will be considered a breach of this Contract and cause for the District to implement remedies under
Section GC-4.

IB-7. QUALIFICATIONS OF THE LOWEST BIDDER

All Bidders shall provide a detailed description, on the forms enclosed herewith, of the Bidder’s
experience, organization and qualifications to perform the work involved. The determination that a
Bidder is qualified to perform the Contract shall be based upon the information submitted by the Bidder
and the District’s independent investigation. The District reserves the right to reject any Bid for cause or
not award the Project to any Bidder. The decision of the District in this regard shall be final.

IB-8. WITHDRAWAL OF BIDS

Bids may be withdrawn upon the written request of the Bidder prior to the time fixed for opening. No Bid
may be changed, amended or supplemented in any way after the exact time for submission of Bids
specified in the advertisement for Bids. Any Bidder that cancels or withdraws its Bid after the Bid Opening
will be deemed unqualified, and be prohibited from receiving a District contract, for a period of one (1)
year from the date of bid opening.
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IB-9. BIDDER WARRANTIES

The submission of a Bid Proposal shall constitute a warranty that: (a) Bidder has carefully and thoroughly
reviewed the Contract Documents and has found them complete and free from ambiguities and sufficient
to describe the Contract work; (b) that it has sufficiently informed itself of all matters affecting the
performance of the Work, furnishing the labor, supplies, materials and equipment called for in the
specifications; (c) that it has checked its Bid for errors and omissions; (d) that the prices stated in its Bid
are complete and correct in all respects regarding the performance of the work; (e) Bidder and all workers
and/or employees it intends to use in the performance of this Contract are skilled and experienced in the
type of work or services called for by the Contract Documents; and (f) neither the Bidder nor any of its
employees, agents, suppliers or subcontractors have relied on any verbal representations from the District
or any of the District’s employees, agents, or consultants, in preparing the Bid Proposal.

IB-10. BID SECURITY

A. When required, the Bid shall be accompanied by a Bid Bond in the amount of five percent
(5%) or more of the Bid, which shall be used for the Bid Security Deposit. The Bid Bond is to
be attached to the Bid Deposit Form, which shall be submitted with the Bid. Compliance with
the provisions contained herein will be determined, in all cases, by the District’s Director of

Procurement and such determination shall be final.

B. All Bid Bonds must be issued by a company, licensed in the State of lllinois with a general
rating of "A—“, and the insurance company must have a rating of class seven or higher in the
Financial Size Category. This information is available in Best's Key Rating Guide - Property and
Casualty. The actual Bid Bond must be provided to the District with submittal of the Bid.

C. Any Bid submitted contrary to these provisions shall be rejected. Any Bid not properly
executed in the opinion of said Director of Procurement shall be rejected.

IB-11. RIGHT TO ACCEPT AND REJECT BIDS

The District reserves the unqualified right to reject or accept any and all Bids or any combination thereof,
if applicable, which, in its sole and absolute judgment, will best serve the public interest. In the event
equal Bids are received, the District reserves the unqualified right in its absolute and sole discretion, to
accept the Bid, in whole or in part, from the Contractor that the District deems most qualified and/or that
will, under all circumstances, best serve the public interest. The District reserves the right to reject any
proposals that are incomplete, conditional, and obscure or contain alterations and/or additions to,
standard Bid specifications issued by the District. The Director of Procurement will respond to all inquiries
at fpd.purchasing@cookcountyil.gov for a summary of the unofficial bid tabulation of the submissions
received on time. In the event that the successful Bidder fails to execute the Contract Agreement included
in Section VI hereof or to furnish satisfactory surety on a bond to the District, within the fourteen (14)
calendar day period referenced below, the successful Bidder may be deemed to be in default and may be
prohibited from Bidding on any District contracts or projects for one (1) year.
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In addition, any and all Bid Securities provided to the District may be retained by the District as liquidated
damages. The District reserves the right to accept the Bid of any other Bidder within ten (10) calendar
days from such default. The acceptance of such Bid after default shall have the same effect on the
subsequent successful Bidder as though he/she were the original successful Bidder.

IB-12. PERFORMANCE AND PAYMENT SECURITY

When required, the Bid shall be accompanied by a surety statement from a qualified Surety Agency
indicating Bidder’s ability to obtain valid and enforceable Performance Bond and Payment Bond in the full
amount of the Bid, should the Contract be awarded to the Bidder. The actual bond shall be provided to
the District’s Legal Department within fourteen (14) days of the notice of award. (Note: Refer to “/IB-10.
Bid Security — Section C” for Bond Rating and Financial Size Category requirements).

Further, the Bid Security shall be forfeited if the lowest responsible Bidder awarded the Contract fails, or
refuses to: (a) enter into a Contract; (b) furnish Performance and Payment bonds equal to 100% of the
contract amount; (c) furnish a construction schedule; or (d) provide the required insurance information
after the successful Bidder’s submittal is accepted.

IB-13. CONDITIONS OF THE WORK

Each Bidder is charged with the responsibility of acquainting themselves, by personal examination, with
the location of the proposed work, and shall, therefore, be informed of the actual conditions and
requirements of the work, including risks, means of access, and character of the proposed location of
work, restrictions and regulations. Failure to do so will not relieve a successful Bidder of its obligations to
furnish all material and labor necessary to carry out the provisions of the Contract and to complete the
contemplated work for the amount set forth in the Bid.

The submission of a Bid shall constitute and imply full knowledge of such conditions and regulations and
acceptance of the risks contained therein. Where borings are indicated on Plans, it is understood that
they were made in the usual manner and with reasonable care, and their location, depths and the
character of the material have been recorded in good faith. There is no expressed or implied agreement
that the depths or the character of materials have been correctly indicated, and Bidders should take into
account the possibility that conditions affecting the work may differ from those indicated. Bidders may
request and examine all available information that was considered in preparing the Plans.

IB-14. SCHEDULE AND SEQUENCE OF WORK

The District reserves the right to schedule the Bidder’s operations on various sections of the work and/or
designate the sequence of operations whenever the District deems necessary due to job conditions,
inclement weather or for reasons that are in the best interest of the District. Bidder shall not be entitled
to any additional compensation from the District based on the sequence or schedule of operations
required by the District.
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IB-15. LAWS AND REGULATIONS — PuBLIC CONTRACTS

This Contract is a competitively Bid public Contract with the Forest Preserve District of Cook County,
subject to laws and ordinances governing public Contracts. The Bidder shall at all times observe and
comply with all laws, ordinances, regulations, and codes of the Federal, State, County, and other local
government agencies which may in any manner affect the preparation of the Bid Proposal or the
performance of the Contract. If the Bidder observes that any of the Contract Documents are at variance
therewith, it shall promptly notify the Director of Procurement in writing and, if necessary, changes shall
be effected by the appropriate modification in writing. Projects on District property require a building
permit only from the Cook County Building and Zoning Department and not local municipalities; however,
other permits, licenses, or bonds may be required from other jurisdictional agencies. Further, provisions
required by law, ordinances, rules, regulations, or executive orders to be inserted in the Contract are
deemed inserted in the Contract whether or not they appear in the Agreement.

IB-16. MBE/WBE CONTRACT GOALS

1. Policy and Goals

Itis the goal of the District to prevent discrimination in the award of or participation in the District
Contracts and subcontracts and to eliminate arbitrary barriers for participation, as both
Contractors and Subcontractors or Suppliers, in such Contracts by Minority-Owned Business
Enterprises (“MBEs”) and Women-Owned Business Enterprises (“WBEs”).

In furtherance of this policy, the District has adopted a Minority and Women Owned Business
Enterprises ordinance (the “Ordinance”), establishing Annual Aspirational Goals of 24% MBE and
10% WBE participation on an aggregate basis for construction.

Each Bidder shall abide by all local, state, or federal laws, rules, or regulations applicable to
selection of sub-contractors to perform work under this Contract. Each Bidder shall further agree
to comply with the Constitution of the United States, the Civil Rights Act of 1964 (42 U.S.C. § 1971
et seq.), Section 504 of the Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990
(42 U.S.C. § 1210 et seq.), the Constitution of the State of lllinois, the Human Rights Act (775 ILCS
10, et seq. through 775 ILCS 20/7), the Cook County Human Rights Ordinance, and any laws,
regulations, statutes, ordinances or orders, whether local, state or federal, and District
Ordinances and rules which prohibit discrimination on the grounds of race, color, sex, religion,
national origin, ancestry, age, marital status, inability to speak or comprehend the English
language, physical or mental disabilities, sexual orientation, unfavorable discharge from military
service, or any other legally protected status.

Additional detail on the procedures relating to MBE/WBE participation is included in the Special
Provisions section of these Bid Specifications.
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IB-17. CONTRACT

All Bidders shall sign and attest the enclosed Contract on behalf of their organization and submit the
Contract with their Bid. The District will sign the Contract only after the District Board awards the Contract
and all required insurance and bonding requirements are met. The successful Bidder shall have fourteen
(14) calendar days from the date of the mailing of the Notice of Award to supply the District with all
acceptable and required bonds and insurance. Failure to adequately provide said bonds and insurance for
any reason within the specified time may result in the District declaring that the successful Bidder failed
to execute the Contract. The District then may place Bidder in default and the Bidder shall not be eligible
to be awarded any future work with the Forest Preserve District of Cook County for a period of one (1)
year. In addition, the District reserves the right to retain any and all Bid Security provided to the District
as liquidated damages.

The District, at its option, may require any Bidder or Bidders to submit sworn statements, properly
executed, supplying requested information and data relative to the experience, equipment, and financial
resources of the Bidder.

Said Contract must be executed in accordance with the provisions of the Section entitled “IB-1.
Preparation of Bids,” cited above.

IB-18. PusLICc WORKS/ PREVAILING WAGE

This Contract may call for the construction of a “public work” within the meaning of the lllinois
Prevailing Wage Act, 820 ILCS 130/01 et seq. (“the Act”), which requires Contractors and subcontractors
to pay laborers, workers and mechanics performing services on public works projects no less than the
“prevailing rate of wages” (hourly cash wages plus fringe benefits in the county where the work is
performed). Per Section 1-8-2(S) of the District’s Code, the term "public works" shall have the meaning
set forth in the Act. Moreover, it is expressly understood that the term "public works" shall not include
snow removal, landscaping, tree trimming, and tree removal unless such activities are done in conjunction
with, or in preparation for, new construction or the repair, maintenance, assembly or disassembly of
equipment owned or leased by the District. For information regarding current prevailing wage rates and
documentation requirements, please refer to the Illinois Department of Labor website at:

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx

All Contractors and subcontractors rendering services under this Contract if a public works project must
comply with all requirements of the Act, including but not limited to all wage, notice and record keeping
duties such as submission of certified transcripts of payrolls to the lllinois Department of Labor.

Please note that, in the event the unemployment rate in the state of Illinois exceeds 5%, Contractors on
public works projects may be required to comply with the Employment of Illinois Workers on Public Works
Act, 30 ILCS 570/0.01, et seq., under which Contractors or sub-Contractors may be required to employ a
minimum of 90% Illinois laborers in accordance with this Act. An “lllinois laborer” is defined as any person
who has resided in lllinois for at least thirty (30) days and intends to become or remain an lllinois resident.
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IB-19. LivING WAGE

Unless expressly waived by the Forest Preserve Board, not less than a living wage shall be paid to each
employee of any employer that is awarded a contract or subcontract with the Forest Preserve. As of
2025, the living wage for Cook County was no less than $15.46 per hour if employee health benefits are
provided to an employee whose health benefit contribution does not exceed 25% of the cost of the health
benefit premium; otherwise, $19.32 per hour for an employee without such coverage.

IB-20. CHILD SUPPORT

Every applicant for a District Contract shall be in full compliance with any child support order before such
applicant is entitled to receive or renew a District Contract. When delinquent child support exists, the
District shall not issue or renew any District Contract and may revoke any District Contracts. (See the
Affidavit of Child Support Obligations form in Section VI. Bid Proposal — Required Forms).

IB-21. HUMAN RIGHTS

No person who is a party to a Contract with the District shall engage in unlawful discrimination or sexual
harassment against any individual in the terms or conditions of employment, credit, public
accommodations, housing, or provisions of District facilities, services or programs.

IB-22. Maximum & MINIMUM

The maximum quantity that the District will be obligated to purchase under this Contract is the quantity
ordered, delivered and accepted by the District. However, nothing contained herein shall be construed
as an obligation of the District to order or pay for any quantity of material to be immediately necessary in
anticipation of, or for the prosecution of the work.

IB-23. DEMURRAGE

The District will be responsible for any demurrage charges for delay in the delivery of materials only when
such charges accrue because of the District’s negligence in unloading the material.

IB-24. ACCEPTANCE & USE

This refers to acceptance and use, by the District, of any portion of materials that do not conform with
the Detailed Specifications in Part V hereof. The District’s acceptance of any portion of non-conforming
materials does not, in any way, prejudice its claim(s) on account of any used or unused material that is
alleged by it to be below the grade ordered.
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IB-25. INDEMNIFICATION & HOLD HARMLESS

The Bidder agrees, by its Proposal, to defend, indemnify, save and hold harmless the District and its
President, Commissioners, officers, employees, and agents from any and all claims, demands, losses,
damages, action or actions, charges, judgment or judgments that may arise as a result of the Contract, or
in any way relate to the Contract including, but is not limited to, claims related to labor and materials
employed in the manufacture or delivery of the equipment, claims relating to inventions, patents and
patent rights, attorney fees and costs, etc. Contractor expressly understands and agrees that any
performance bond or insurance protection required in this Agreement shall in no way limit its
responsibility to indemnify, defend or keep and save the District, its agents, officials and employees as
herein provided.

IB-26. EXEMPTION FROM TAXES

The District is exempt from all manufacturers’ and retailers’ Federal Excise Taxes directly applicable to the
completed items covered under this Proposal. Federal Excise Tax does not apply to materials purchased
by the District by virtue of the Exemption Certificate No. A-320893.

Section 3475 (b) of the Internal Revenue Code, as amended, provides, in part, that the tax on the
transportation of property shall not apply to amounts paid for the transportation of property to or from
the government of a State or a political sub-division thereof.

The lllinois Retailers’ Occupation Tax, Use Tax and Municipal Retailers Occupation Tax do not apply to
deliverables, materials or services purchased by the District by virtue of statute. The District’s State of
Illinois Sales Tax Exemption Identification No. is E-9997-8636-06. The Director of Procurement of the
District will issue appropriate tax exemption certificates upon request.

All Bids made hereunder are made with the understanding that the District will benefit and that Federal
Excise Tax, lllinois Retailers” Occupational Tax and Transportation Tax has not been included in the Unit
prices. The price or prices quoted in a Bid proposal shall include any and all other federal and/or state,
direct and/or indirect taxes which apply to the Contract.

The Contractor shall indemnify the District from and against any assessment of improperly charged taxes
or penalties which may, at any time, be imposed upon the District resulting from the purchase of any
materials or services made pursuant to the Contract. The indemnity herein provided for shall survive the
Contract.

IB-27. INCREASE OF PRICE

The Contract Price shall not be increased for any reason, including material or labor shortages due to a
change in market conditions, unless approved in writing by the District’s Director of Procurement at their
sole discretion and, when required, its Board of Commissioners.
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IB-28. CHANGES

There shall be no changes in specifications under any circumstances for any reasons, unless the District
has approved the same in writing and, if such change alters the Contract price or materially alters the
terms of the Contract, the Board of Commissioners of the District approves the same as provided in the
General Conditions, GC-7. Under no circumstances shall there be any oral claims or oral orders for any
changes. Further, where any changes cause the total amount of the Contract to be increased by 50% or
more, then the portion of the Contract that is subject to the change order shall be resubmitted for Bidding
in the same manner for which the Contract was Bid.

IB-29. REJECTION

Equipment, supplies or work that fails to comply with the specifications stated herein with regards to
design, material or workmanship are subject to rejection and may, at the option of the District, be
rejected. The decision of the Director of Planning & Development is final.

IB-30. REPLACEMENT

Materials, components or work that has been rejected by the District, in accordance with the terms of the
Contract, shall be replaced by the Awarded Bidder at no cost to the District.

IB-31. DELIVERY

The Awarded Bidder must make all arrangements for delivery in advance with the District so that the
District may arrange for receipt of the delivery. Contractor shall have a responsible representative present
during any delivery of materials or equipment, unless otherwise agreed to by the District. District
employees shall not be required to unload any deliveries.

IB-32. REMOVAL

After the District has mailed written notice to the Contractor indicating that the materials, components
or final work has been rejected, the Contractor shall, within ten (10) calendar days of receipt of such
notice, remove the same from the District’s property at the Contractor’s sole expense.

All materials, components, equipment, tools, appliances, etc. shall be removed from the District’s property
within thirty (30) calendar days after the completion, inspection and acceptance of the Work performed
under the Contract. The Contractor’s failure to remove said materials, components, equipment, tools,
appliances, etc. after completion of the Work performed may be subject to a storage and/or removal fee
by the District.

IB-33. INSPECTION

The District shall have the right to inspect the property, materials, work etc. herein specified and/or
described.
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IB-34. TRADE-INS

The District makes no guarantee as to the physical or operating efficiency of any trade-in units. The
Bidder, when accepting the same, shall make all necessary examinations, at its own expense, to determine
the operating condition of said units. It is understood and agreed that the District incurs no liability for
any repair work, replacement of parts, or any loss or injuries that may result from the use of the trade-in
unit(s). The trade-in units are traded “as is, where is.”

IB-35. DURATION OF BID

Bidder agrees to be bound to the terms of its Bid for a period of NINETY (90) calendar days after the Bid
Opening Date.

IB-36. NON-DISCRIMINATION

The Forest Preserve District of Cook County does not discriminate on any basis in treatment or
employment in District programs or services.

IB-37. INSURANCE

Bidder agrees to maintain adequate insurance, as defined in the General Conditions, Section GC-6, for the
duration of the Contract.

Hi#

[END OF INSTRUCTIONS TO BIDDERS]

e ——
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General Conditions of the Contract

GC-1. DEFINITION OF TERMS

Whenever the following terms in quotations appear in any of the Contract Documents they shall be
interpreted as follows below.

“Architect” - The Forest Preserve District Architect, or an authorized representative.

“Bid”_or “Bid Proposal” — All documents, records, quotes, plans, agreements and any other
information submitted by any Bidder in response to this solicitation for the Work described herein.

“Bidder” — Any person or entity that submits a Bid Proposal to the District in response to this
solicitation.

“Contract” — The agreement between the District and Contractor as set forth in the Contract
Documents.

“Contractor” - The person, firm or corporation who or which has entered into this Contract.

“Contractor’s Representative” — The superintendent or foreman or foreperson assigned by

Contractor to represent the Contractor

“Contract Compliance Administrator” — The Administrator of the District’s Minority and Women-

owned Business Procurement Program.

“Contract Documents” - The term “Contract Documents” shall include Bid Notice, Information for

Bidders, General Conditions, Special Provisions, Specifications and Plans, Bid Proposals, and Contract
Certifications. The above documents shall be considered as one integrated document setting forth
the obligations of the parties.

“District” — The Forest Preserve District of Cook County and its authorized representatives.

“General Superintendent” - The General Superintendent of the Forest Preserve District of Cook

County, lllinois, or an authorized representative.

“Engineer” or “Architect” - The Engineer or Architect designated by the Director of Planning and
Development to be in charge of the work.

“Director of Planning and Development” - The Director of Planning and Development of the Forest

Preserve District of Cook County, lllinois or an authorized representative.

“Inspector” - The authorized representative of the Engineer or Architect assigned to make detailed
examination of any or all portions of the work or materials thereof.
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“Plans” - All official drawings or reproduction of drawings pertaining to the work.

“Project Manager” or “District Representative” - District employee who has been designated by the

Director of Planning and Development to be in charge of the work.

“Director of Procurement” - The Director of Procurement of the Forest Preserve of the District of

Cook County or an authorized representative.

“u

Specifications” - All documents of any description made or to be made pertaining to the quantity,
method or manner of performance of the work.

“Work” or “work” - The work to be performed under the Contract, including all material, labor, tools

and all appliances and appurtenances necessary to perform and complete everything indicated,
specified or implied in the Contract documents.

GC-2. PLANS AND SPECIFICATIONS

Checking Drawings: The Contractor shall check all drawings furnished to them and promptly notify the

Engineer of any discrepancies. Figures marked on drawings shall in general be followed in preference to
scale measurements. Large-scale drawings shall in general govern small-scale drawings. The Contractor
shall compare all drawings and verify the figures before laying out the work and will be responsible for
any errors that might have been avoided thereby.

Interpretations and Instructions: All questions regarding the figures, plans and specifications, and the

interpretation thereof and resolutions of conflicts and inconsistencies therein, shall be determined by the
Engineer. Deviations from the drawings and dimensions therein given, whether or not error is believed to
exist, shall be made only after authority in writing is obtained from the Engineer.

Conflicts and Omissions: Anything mentioned in the specifications and not shown on the drawings or

shown on the drawings and not mentioned in the specifications shall be of like effect as if shown or
mentioned in both. In case of any difference between the drawings and specifications, the specifications
shall govern. Omissions from the drawings or specifications or the lack of details of work which are
evidently necessary to carry out the intent of the drawings and specifications, or which are customarily
performed, shall not relieve the Contractor from performing such omission and details of work, but they
shall be performed as if fully and correctly set forth and described in the drawings and specifications.

Coordination of the Contract Documents. The Contract is intended to describe a complete Work. In case

of discrepancy, calculated dimensions govern over scaled dimensions. In addition, the following
documents shall govern to resolve all cases of conflict, ambiguity or inconsistency, in the following order
of precedence:

1. Addenda, if any (later dates take precedence over earlier dates)
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2. Amendments to the Contract, if any
3. Detailed Specifications

4. Drawings and Plans

5. Bid Notice

6. Information to Bidders

7. Bid Proposal

8. Special Conditions

9. General Conditions

Additional Plans: The District may prepare supplementary plans showing any additional or revised details

for construction purposes not shown on the Contract plans, as may be required for construction purposes.

The Contractor shall furnish special or detail drawings such as shop and setting details or diagrams when
so required by the specifications or deemed necessary by the project architect or engineer.

All such drawings shall be approved and signed by the project architect or engineer and shall remain null
and void unless authorized by such signatures.

Citation of Other Specifications: Whenever the specifications for this Contract refer to the specifications

of any society, institute, association or government organization, then such specification cited shall
become a part of this Contract as if written in full. The following organizations shall be referred to by
using the abbreviated designations in quotations: American Society of Testing Materials, “A.S.T.M.”;
American Association of State Highway and Transportation Officials, “A.A.S.H.T.0.”; American Water
Works Association, “A.W.W.A.”; American Standards Association, “A.S.A.”; American Institute of Steel
Construction, “A.l.S.C.”.

Copies on the Site of the Work: The Contractor shall keep on hand at the site of the work, for reference

by the Engineer or Inspector, a complete copy of all plans and specifications with revisions and additions
thereto and a copy of all written orders issued by the Contractor or the Engineer under this Contract.

GC-3. AUTHORITY AND DUTIES OF THE ENGINEER OR ARCHITECT AND CONTRACTOR

Status of the Engineer or Architect: The Work shall be subject at all times to the supervision and direction
of the Engineer or Architect and their authorized assistant(s). To prevent disputes and litigation, it is
mutually agreed that the Engineer or Architect shall in all cases determine the amount or quality of the
various kinds of work and the quality of materials and workmanship to be paid for under this Contract,
and he/she shall decide all questions that may arise relative to the performance of the work covered by
the Contract.
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The Engineer or Architect may amend or correct any errors or omissions in the plans and specifications
when such amendments or corrections are necessary to make definite the intent indicated by a
reasonable interpretation of the Contract requirements. The Engineer or Architect shall have full power
to reject or condemn all materials furnished or work performed under this Contract which, in their
opinion, does not conform to the terms and conditions herein expressed. In giving instructions, the
Engineer or Architect shall have authority to make minor changes in the work, not inconsistent with the
purposes of the work. No extra work or change shall be made unless the same is pursuant to a written
order, except in an emergency endangering life or property.

Lines and Grades: Lines and grades shall be established by the Contractor prior to the start of the work
and shall be carefully preserved by the Contractor. All additional staking for alignment and grading
operations and any replacements required in the original staking due to the Contractor’s negligence shall
be the responsibility of the Contractor. The Contractor shall provide such ordinary labor as may be
required by the Engineer to check lines and grades and any other necessary measurement. Foundation

surveys and final as-built surveys shall be the responsibility of the Contractor and shall conform to the
requirements of the District and any agency having jurisdiction.

Inspection: The District’s Engineer or project manager shall have full access to the Work at all times for
inspection purposes, and shall be furnished by the Contractor with facilities for ascertaining whether the
Work is being performed or has been completed in accordance with the requirements of the Contract to
the extent of uncovering, testing or removing portions of finished work.

Testing. The Engineer may require material testing to be performed by an independent third party as
provided in GC-8(b) at Contractor’s expense.

The presence of the Engineer shall in no way lessen the responsibility of the Contractor. In case of disputes
between the Contractor and the Engineer as to materials furnished or manner of performing the Work,
the Engineer shall have authority to reject materials or suspend the Work until the question at issue can
be decided by the Director of Planning and Development. The Engineer is not authorized to revoke, alter,
enlarge, relax or release any requirements of these specifications, nor to approve or accept any portion
of the Work, nor to issue instructions contrary to the plans and specifications.

GC-4. RIGHTS AND RESPONSIBILITIES OF THE DISTRICT

a. Land for the Work: The District shall provide the lands and easements and/or licenses for the use
of lands for all permanent construction to be performed under this Contract. All necessary

additional land required for the erection of temporary construction facilities, storage of materials,
together with right of access, shall be provided by the Contractor unless specifically provided for
by the District in the special provisions.
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b. Right to do Work: The District reserves the right to let other Contracts in connection with the
Work. The Contractor shall allow other Contractors reasonable opportunity for the introduction

and storage of their materials and execution of their work and shall properly connect and
coordinate this work with theirs.

c. Rightto Suspend Work: The District also reserves the right to suspend the Work, wholly or in part,

for such period of time as may be necessary, due to unsuitable weather or such other conditions
as are considered unfavorable for the satisfactory execution of the Work; or for such time as is
necessary by reason of failure on the part of the Contractor to carry out orders given, or to
perform any or all provisions of the Contract, and no additional compensation shall be paid the
Contractor because of such suspension. If it becomes necessary to stop Work for an indefinite
period of time, the Contractor shall store the materials in such a manner that they will not
obstruct or impede the traveling public or become damaged in any way. Further, Contractor shall
take every precaution to prevent damage or deterioration of the Work performed, provide
suitable drainage of any roadways, and erect temporary structures as needed. Liquidated damage
shall not accrue during the period in which the Work is suspended unless such suspension is due
to the failure of the Contractor or its subcontractors to comply with the provisions of the Contract.

d. Breach & Default Contract

The Contractor may be in breach of this Contract for any one or more of the following reasons:

1. Any material misrepresentation, whether negligent or willful and whether in the inducement or
in the performance, made by Contractor to the District;

2. Contractor's material failure to perform any of its obligations under this Contract including,
without limitation, the following:

a. Failure to begin the work of this Contract within the specified time;
b. Failure to timely perform the Work;

c. Failure to perform the Work with sufficient personnel and equipment or with sufficient
material to ensure the timely performance of the Work;

d. Failure to have and maintain all professional licenses required by law to perform the
Work;

e. Performance of the work in an unsatisfactory manner;
f. Refusal to remove material that has been rejected as defective or unsuitable;

g. Failure to promptly re-perform, as required, within a reasonable time and at no cost to
the District, work that is rejected as erroneous or unsatisfactory;
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h. Unauthorized discontinuance of the work or impairing the reasonable progress of the
work;
i. Becoming insolvent or being declared bankrupt;

j. Assignment of this Contract for the benefit of creditors without the approval of the
Director of Procurement;

k. Failure to submit certified payroll transcripts to the lllinois Department of Labor for work
performed on public works Contract(s);

|.  Failure to comply with any other term of this Contract, including the provisions
concerning insurance and nondiscrimination;

m. Contractor’s repeated or continued violations of District ordinances unrelated to
performance under the Contract that in the opinion of the Director of Procurement

indicate a willful or reckless disregard for District laws and regulations

n. Failure to timely submit and/or to meet the schedule milestone dates that are
established under Section IB-6; and/or

0. Failure to pay subcontractors or suppliers when due as required herein.

e. Cure or Default Notice. The occurrence of any event of default or breach of contract permits the

District, at the District’s sole option, to declare Contractor in default. The Director of Procurement
will give Contractor written notice of the default, either in the form of a cure notice ("Cure
Notice"), or, if no opportunity to cure will be granted, a default notice ("Default Notice"). If a Cure
Notice is sent, the Director of Procurement may in their sole discretion give Contractor an
opportunity to cure the default within a specified period of time, which will typically not exceed
30 days unless extended by the Director of Procurement. The period of time allowed by the
Director of Procurement to cure will depend on the nature of the event of default and the
Contractor’s ability to cure. In some circumstances, the event of default may be of such a nature
that it cannot be cured. Failure to cure within the specified time may result in a Default Notice to
the Contractor. Whether to issue the Contractor a Default Notice is within the sole discretion of
the Director of Procurement and neither that decision nor the factual basis for it is subject to
review or challenge by the Contractor. The decision to terminate is final and effective upon giving
the notice. If the Director of Procurement decides not to terminate, this decision will not preclude
the Director of Procurement from later deciding to terminate the Contract in a later notice, which
will be final and effective upon the giving of the notice or on such later date set forth in the Default
Notice. When a Default Notice with intent to terminate is given, Contractor must discontinue any
Work, unless otherwise directed in the notice. Contractor will be barred from transacting
business with the District for one (1) year from date of the Default Notice.
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f. Remedies. After giving a Default Notice, the District may invoke any or all of the following
remedies:
e liquidated damages, as provided in Section GC-4(g) hereof;

e The right to take over and complete the work, or any part of them, at Contractor’s
expense and as agent for Contractor, either directly or through others, and bill Contractor
for the cost of the Work, and Contractor and/or surety shall be liable and must pay the
difference between the total amount of this bill and the amount the District would have
paid Contractor under the terms and conditions of this Contract for the work that was
assumed by the District as agent for Contractor;

e The right to call upon the surety to complete the work in the accordance with the
Contract;

e The right to terminate this Contract as to any or all of the Work yet to be performed
effective at a time specified by the District;

e The right to seek specific performance, an injunction or any other appropriate equitable
remedy;

e The right to seek money damages;

e The right to withhold all or any part of Contractor's compensation under this Contract;
and/or

o The right to deem Contractor non-responsible in future contracts to be awarded by the
District.

g. Liquidated Damages. TIME IS OF THE ESSENCE and Work must be completed within the

substantial completion time specified in Section BN-11, subject to such extensions as may be

granted in writing by the District. The Contractor agrees that liquidated damages will apply to the
Work. To calculate these damages, the District shall deduct a sum equal to the amount shown in
the following schedule of deductions from the amount to be paid to Contractor for each day after
the above-mentioned completion time (Sundays, and holidays included) that the Work remains
incomplete. This amount is agreed upon as the proper measure of the liquidated damages that
the District will sustain per day by the failure of the Contractor to complete the work at the
stipulated time, and it is not to be construed in any sense as a penalty. The liquidated damages
for failure to complete the Contract on time are approximate, due to the impracticality of
calculating and proving actual delay costs.
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This schedule of deductions establishes the cost of delay to account for administration,
engineering, inspection, and/or supervision during periods of extended and delayed performance.
The costs of delay represented by this schedule are understood to be a fair and reasonable
estimate of the costs that will be borne by the District during extended and delayed performance
by the Contractor of the Work, remaining incidental Work, correction of work improperly
completed, or repair of Work damaged as a result of the Contractor. The District will deduct these
liguidated damages from any monies due or to become due to the Contractor from the District.
This liquidated damages provision has been negotiated and mutually agreed upon by both parties.

Schedule of Deductions for Each Day of Overrun in Contract Time
Original Contract Amount Daily Charges per
From More Than To and Including Calendar Day in US 5

$0 $100,000 $475

100,000 500,000 $750

500,000 1,000,000 $1,025
1,000,000 3,000,000 $1,275
3,000,000 6,000,000 $1,425
6,000,000 12,000,000 $2,300
12,000,000 And over $5,800

When a completion date is specified, the daily charge will be made for every day shown on the
calendar beyond the specified completion date.

h.

Non-Exclusivity of Remedies. The remedies under the terms of this Contract are not intended to
be exclusive of any other remedies provided, but each and every such remedy is cumulative and
is in addition to any other remedies, existing now or later, at law, in equity or by statute. No delay

or omission to exercise any right or power accruing upon any event of default impairs any such
right or power, nor is it a waiver of any event of default nor acquiescence in it, and every such
right and power may be exercised from time to time and as often as the District considers
expedient.
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i. Termination for Convenience

The District may terminate this Contract, or any portion, at any time by notice in writing from the
District to the Contractor. If the Contract is terminated by the District, the Contractor shall deliver
to the District all finished or unfinished documents, data, studies and reports prepared by the
Contractor under this Contract and these shall be and become the property of the District.
Payment for the Work performed before the effective date of such termination shall be based
upon an estimate of the services/goods actually performed/supplied by the Contractor to the date
of termination. Such payment so made to the Contractor shall be in full settlement for services
rendered under the Contract.

j.  Acceptance not a Waiver of Legal Rights: The District shall not be precluded or stopped by any

acceptance of the Work and/or payment thereof from recovering from the Contractor and its
sureties such damages as the District may sustain by reason of the Contractor’s failure to comply
with the terms of the Contract. Acceptance of any Work shall not function, operate or be
construed as waiver of any kind.

GC-5

a. Laws and Regulations: The Contractor shall at all times observe and comply with all Federal, State

LEGAL REGULATIONS AND RESPONSIBILITIES OF THE CONTRACTOR

and local laws, rules, ordinances and regulations which in any manner affect the conduct of the
Work. Assurance of compliance with this requirement by the Contractors’ employees, agents or
subcontractors shall be the responsibility of the Contractor. The Contractor shall indemnify, save
and hold harmless the District and all of its President, Commissioners, officers, agents and
employees against any claim, liability, demand, loss, damage(s), injury(ies), action(s), charge(s),
judgment(s), etc., arising from or based upon the violation of any such law, rule, ordinance or
regulation, whether by them or their employees and whether at law or in equity.

b. Ethics Ordinance: The Contractor shall comply with the District’s Ethics Ordinance (1-13-1 et
seq), including restrictions against attempts to influence public employees. The Contractor shall
not, under circumstances which might reasonably be interpreted as an attempt to influence the
recipient in the conduct of its duties, accept any gratuity or special favors from individuals or
organizations with whom the Contractor is doing business or proposing to do business, in
accomplishing the Work under the Contract.

The Contractor shall not use for personal gain or make other improper use of privileged
information which is acquired in connection with its services under the Contract. In this
connection, the term “privileged information” includes, but is not limited to, unpublished
information related to technological and scientific development, anticipated material
requirements or pricing actions, and knowledge of selection of Contractors and Subcontractors in
advance of official announcement.
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c. Patents and Permits: The Contractor shall pay all royalties and shall indemnify, save and hold

harmless the District from any claim for infringement by reason of the use of any patented design,
device, material or process to be performed or used under the Contract.

Unless specifically stated in the Detailed Specifications in Part V hereof, the Contractor shall
obtain all permits and pay for all fees required for the Work except as provided under GC-4(a)
“Land for the Work”.

1. All projects that include new construction must have a valid permit issued by the Cook County
Department of Building and Zoning (“CCBZ”). Projects that include only maintenance or
repairs to existing infrastructure may not necessarily require a permit.

2. If a permitis required, all Contractors and subcontractors must be registered with the CCBZ.

3. Ifapermitisrequired, all Contractors and subcontractors must file a letter of intent with CCBZ
on company letterhead which includes the permit number and describes the Work that will
be performed.

4. If anew Contractor or subcontractor is added to a project where a permit is required, the new
firm must register with the CCBZ and provide a letter of intent prior to starting Work.

5. Violations issued by the CCBZ inspectors should be immediately reported to the District and
immediately corrected as per direction from the Engineer.

d. Guarantees: Whenever in the specifications a guarantee or maintenance bond is required to be
furnished for any item or equipment, material or portion of the Work, such guarantee or
maintenance bond shall be submitted to the Chief Engineer and a written approval shall be issued
to the Contractor before any such equipment, material or construction is ordered and
incorporated in the Work by the Contractor.

e. Protection and Restoration of Property: The Contractor shall use every precaution to prevent the

damage or destruction of all public, corporate, District and private property of every description.
Whenever such property has been damaged or destroyed, the Contractor shall, at their own
expense, restore the same to a condition similar or equal to that existing before such damage or
injury was done, by repairing, rebuilding, replacing it as may be directed or otherwise make good
such damage or destruction in a manner deemed acceptable by the District.

The Contractor shall at all times consult with and obtain the approval of the Engineer for the
storage of material, operation of equipment, placing of temporary structures or dispositions of
any surplus or waste materials upon property of the District anywhere outside the immediate
limits of construction.
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No trees, shrubs or plant growth shall be cut, trimmed or damaged except with the approval and
under the direction of the Engineer. All trees or shrubs within or adjacent to the limits of
operations, not designated to be removed, shall be adequately protected from damage or injury
by methods meeting the Engineer’s approval.

f. Environmental Compliance: The Contractor shall comply with all applicable federal, state, and

local environmental laws, regulations, and standards, including but not limited to, the Clean Air
Act, Clean Water Act, Resource Conservation and Recovery Act, Comprehensive Environmental
Response, Compensation and Liability Act, National Environmental Policy Act, Endangered Species
Act, the lllinois Environmental Protection Act, lllinois Pollution Control Board regulations, and any
applicable federal, state, local laws, regulations or ordinances. Non-compliance may result in
penalties such as contract suspension, fines, or legal action, and the Contractor shall indemnify
the Owner against any claims arising from environmental violations alleged to have been caused
or related to any Work performed by it or any subcontractors under this Contract. If any part of
this provision is unenforceable, the remaining parts shall remain in effect.

g. Responsibility for the Work: The work shall be under the charge and care of the Contractor, and

the Contractor shall assume all responsibility for injury or damage to the work by action of the
elements or from any other cause whatsoever, whether arising from the execution or from the
non-execution of the work.

The Contractor shall rebuild, repair, restore and make good, at their own expense, all injuries or
damages to any portion of the Work occasioned by any of the above causes before the final
completion and acceptance of the work.

h. Public Convenience and Safety: The Contractor shall at all times conduct the work in such a

manner as to cause the least inconvenience and greatest protection to the general public. The
Contractor shall furnish and maintain barricades, warning signs, red flags and lights and temporary
passage ways as may be necessary to protect the work and safeguard the public. Unless otherwise
stated, the cost of furnishing and maintaining such above facilities shall be incidental to the
Contract and no extra compensation will be allowed therefore.

i. Sanitary Provisions: The Contractor shall observe all rules and regulations of any and all health

departments applicable to the project being undertaken and shall take precautions to avoid
creating unsanitary conditions. Necessary sanitary conveniences for the use of employees upon
the work shall be constructed and maintained by the Contractor at such point and in such a
manner as shall be approved by the Engineer.
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j. Contractor/Sub-contracting: In the event the Contractor subcontracts any portion of the work,

the Contractor and Subcontractor must at all times and in all aspects comply with the terms of
this Contract. Each subcontractor must be reviewed and approved by the District’s Using
Department and Office of Procurement. The Contractor shall at all times keep the District’s
property free and clear from all liens of whatever kind and/or nature. Failure to do so shall result
in the withholding of payment(s) until said lien is removed by properly being filed and recorded
with the Recorder of Deeds Office where the lien was originally filed and recorded.

k. Prompt Payment to Subcontractors and Suppliers: When a Contractor receives any payment

from the District for any supplies, equipment, goods, or services, it has provided to the District
pursuant to this Contract, the Contractor must make payment to its subcontractors within 15 days
after receipt of payment from the District. A breach of this Section GC-5(j) shall be subject to,
without limitation, the remedies set forth in this Contract for contractual breaches. Contractor
must provide the District with a Contractor’s Sworn Statement, as required under the lllinois
Mechanics’ Lien Act before any payment to Contractor is due by the District.

I.  Non-Discrimination and Human Rights

Contractor shall not discriminate against members of the public, any employee, or any applicant

for employment because of race, color, religion, sex, national origin, ancestry, age, marital status,
order of protection status, disability, military status, sexual orientation, or unfavorable discharge
from military service. Contractor shall comply with the Illinois Human Rights Act and all the
regulations of the lllinois Department of Human Rights (the “Department”) as required for public
contracts. Contractor must also have sexual harassment policies that comply with all federal,
state, and local law. Contractor shall ensure that their subcontractors adhere to all requirements
of this paragraph, including the existence of appropriate sexual harassment policies and
procedures as required by law.

GC-6. INDEMNIFICATION AND INSURANCE

a. Indemnity: The Contractor agrees to save, defend, hold harmless and indemnify the District,
its President and each of its Commissioners, officers, director, agents, employees, invitees
and others associated with it from and against any and all suits, claims, losses, damages and
expenses (including attorney’s fees) that are based upon, or that arise or are alleged to have
arisen out of, any act or negligence of the Contractor or of any agents, servants or employees
of the Contractor or any of its subcontractors. When the District is named as “Additional
Insured” under Contractor’s insurance coverage, it is understood that coverage of the District
shall be on a primary and non-contributing basis.

b. Insurance Coverage: The Contractor shall, at all times relevant to this Contract, maintain in
force at its expense insurance that complies with the coverage, policy limit requirements, and
all other terms described in Section GC-7, which terms shall be incorporated into and made
part of the eventual contract.
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GC-7. INSURANCE REQUIREMENTS:

Forest Preserve District of Cook County Insurance Requirements (Professional)
Waiver of Subrogation and Insurance Requirements

Subrogation and Waiver

The Contractor shall require their insurers to waive their rights of recovery, under
subrogation or otherwise, against the District, District’s Board of Commissioners and
employees of the District.

The Contractor shall waive its rights of recovery against the District, the District’s Board
of Commissioners and employees of the District, which Contractor may have because of
deductibles or inadequacy of limits of any policies of insurance that are in any way related
to the work.

Insurance Requirements of the Contractor

Prior to the effective date of this Agreement, the Contractor, at its cost, shall secure and
maintain at all times, unless specified otherwise, until completion of the term of this
Agreement the insurance specified below.

Nothing contained in these insurance requirements is to be construed as limiting the
extent of the Contractor’s responsibility for payment of damages resulting from its
operations under this Agreement. All policies required shall be on a primary and non-
contributory basis with respect to any insurance or self-insurance programs carried or
administered by the District, with the exception of Workers’ Compensation and
Professional Liability.

The Contractor’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

The limits of liability shall be as stated below, unless, prior to the effective date of this
Agreement, written approval is granted by the District’s Director of Procurement for
variance from those limits.

Contractor shall require all subconsultants and subcontractors to provide the insurance
required in this Agreement, or Contractor may provide the coverage for them. All
Subconsultants and subcontractors are subject to the same insurance requirements as
Contractor.
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Coverages

(a) Workers Compensation Insurance
Workers' Compensation shall be in accordance with the laws of the State
of Illinois or any other applicable jurisdiction. The Workers Compensation
policy shall also include the following provisions:

(1) Employers' Liability coverage with a limit of

$500,000 each Accident
$500,000 each Employee
$500,000 Policy Limit for Disease

(2) Broad form all states coverage
(b) Commercial General Liability Insurance

The Commercial General Liability shall be on an occurrence form basis to
cover bodily injury and property damage including loss of use.

General Liability limits shall not be less than $1,000,000 per occurrence and
$2,000,000 aggregate combined single limit for bodily injury and property
damage. The General Liability policy shall include, without limitation, the
following coverages:

(a) All premises and operations;

(b) Independent Contractor's Protection Liability;
(c) Contractual Liability;

(d) Products/Completed Operations;

(e) Broad Form Property Damage Liability;

(f) Cross Liability.

(c) Commercial Automobile Liability Insurance
When any motor vehicles are used in connection with the Services to be
performed, Contractor shall secure Commercial Automobile Liability
Insurance to cover all owned, non-owned and hired automobiles, trucks
and trailers. The Commercial Automobile Liability Insurance limits shall not
be less than the following:

Liability - All Autos - Bodily Injury & Property Damage:
$1,000,000 per Occurrence

Uninsured/Underinsured Motorists: Per Illinois Requirements
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(d) Umbrella/Excess Liability Insurance
In addition to the limits specified above, Contractor shall secure and
maintain additional limits in the amount necessary to increase the overall
coverage to $3,000,000 each occurrence for all liability.

(e) Professional Errors & Omissions Insurance

Contractor shall secure Professional Liability insurance covering any and all
claims arising out of the performance or nonperformance of professional
services for the District under this Agreement. This professional liability
insurance shall remain in force for the life of the Contractor’s obligations
under this Agreement, and shall have a limit of liability of not less than
$2,000,000 with a deductible of not more than $100,000. If any such policy
is written on a claims made form, the retroactive date shall be prior to or
coincident with the effective date of this Agreement. Claims made form
coverage shall be maintained by the Contractor for a minimum of three years
following the expiration or early termination of this Agreement and the
Contractor shall annually provide the District with proof of renewal.

Additional requirements

(a) Additional Insured
The Forest Preserve District of Cook County, its officials, employees and agents
shall be named as additional insureds under the Commercial General Liability,
Automobile and Umbrella/Excess insurance policies.

(b) Qualification of Insurers
All insurance companies providing coverage shall be licensed or approved by the
Department of Insurance, State of lllinois, and shall have a financial rating no
lower than (A-) VII as listed in A.M. Best's Key Rating Guide, current edition or
interim report. Companies with ratings lower than (A-) VIl will be acceptable only
upon written consent of the District’s Director of Procurement.

(c) Insurance Notices
All policies of insurance which may be required under terms of this Agreement
shall be endorsed to provide that the insurance company shall notify the District’s
Director of Procurement at least 30 days prior to the effective date of any
cancellation or modification of such policies. Prior to the date on which
Contractor commences performance of any of its part of the work, Contractor
shall furnish to the District certificates of insurance maintained by Contractor.
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The receipt of any certificate of insurance does not constitute agreement by the
District that the insurance requirements have been fully met or that the insurance
policies indicated on the certificate of insurance are in compliance with insurance
required above.

In no event shall any failure of the District to receive certificates of insurance
required hereof or to demand receipt of such Certificates of Insurance be
construed as a waiver of Contractor's obligations to obtain insurance pursuant to
these insurance requirements.

The District maintains the right to modify, delete, alter or change these insurance

requirements.

GC-8. Score oF WORK

a. Intent of Plans and Specifications: The intent of these documents is to prescribe a complete

outline of the Work that the Contractor undertakes to do in full compliance with the Contract.
The Contractor shall furnish all material, labor, tools, equipment, appliances, appurtenances and
incidentals (except as otherwise specified in the Contract) and shall include the cost of these items
in the unit or lump sum Bid prices.

b. Alterations, Extensions and Deductions: The District reserves the right to alter the plans, add
such incidental Work as may be necessary, and increase or decrease the quantities of Work to be
performed in accord with such changes, including the increase, reduction, or cancellation of any
one or more of the unit price items. However, any changes in plans or specifications must be
documented in writing as provided in IB-28. Such changes shall not be considered as a waiver of
any condition of the Contract nor to invalidate any of the provisions thereof. When such changes
involve an increase of more than $5,000.00 or ten percent (10%) of the total contract price,
whichever is greater, and/or time extension of more than one (1) year, then a supplemental
agreement or amendment between the Contractor and the District will be required. Said
supplemental agreement is subject to the approval of the Board of Commissioners of the Forest
Preserve District of Cook County. Changes which increase cost by less than $5,000.00 or less than
ten percent (10%) of the total contract price, and/or time extension less than One (1) year may be
made with the advance approval of the Director of Procurement. Notwithstanding the above, if
the original Contract price is less than $150,000, then approval of the Board of Commissioners of
the Forest Preserve District of Cook County must be obtained for any increase in cost which causes
the total price payable by the District under the Contract to equal or exceed one hundred fifty
thousand dollars (5150,000.00) during the term of the Contract. Further, where any alterations
cause the total amount of the Contract to be increased by 50% or more, then the portion of the
Contract that is subject to the change order shall be resubmitted for Bidding in the same manner
for which the Contract was Bid.
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c. Additional Work: When changes in the work results in an increase in the quantities of work that

appear in the Bid Proposal then such work shall be considered “Additional Work” and shall
conform to the Contract requirements as if included with the original scope of work. In case the
total value of the Additional Work involved in the changes involves an increase of more than
$150,000 or ten percent (10%) of the total contract price, whichever is greater, and/or a time
extension of more than one (1) year, then approval is required by the Board of Commissioners of
the Forest Preserve District of Cook County. Notwithstanding the above, if the original contract
prices is less than $150,000, then approval of the Board of Commissioners of the Forest Preserve
District of Cook County must be obtained for any increase in cost which causes the total price
payable by the District under the Contract to equal or exceed one hundred fifty thousand dollars
(5150,000.00) during the term of the Contract. Any performance and payment bond and
insurance required by the Contract must be modified as necessary to cover any Additional Work
prior to the start of such Additional Work. Further, where any changes cause the total amount of
the Contract to be increased by 50% or more, then the portion of the Contract that is subject to
the change order shall be resubmitted for Bidding in the same manner for which the Contract was
Bid.

All such Work and materials as do not appear in the Proposal or Contract shall be designated as
“Additional Work” and paid for as specified hereinafter under Payment for “Additional Work”
under Section GC- 10(g). Claims for Additional Work will be rejected unless authorized in writing
by the District.

d. Final Cleanup: Upon completion and before final acceptance of the Work, the Contractor shall
remove from the site of the Work and property of the District, all machinery, equipment, surplus
materials, rubbish, barricades, signs and temporary structures and shall leave the premises in a
condition which is satisfactory to the District.

GC-9. QuALITY oF THE WORK

a. Quality and Source of Material: Only first class materials and materials which conform to the

requirements of the specifications shall be incorporated in the Work. All materials shall be
new, unless specified to be otherwise. All materials and each part or detail of the work shall
be subject at all times to the observation of the Engineer or his or designee.

When requested by the District, the Contractor shall furnish a written statement of the origin,
composition and manufacture of any or all materials (manufactured, produced or grown) that
are to be used in the Work. The District may require approval of sources of supply of materials
before delivery is started.

If, at any time, sources previously approved fail to produce materials acceptable to the
District, the Contractor shall furnish materials from other approved sources.
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Inspection and Testing Materials and Equipment: All materials and equipment shall be
subject at all times during manufacture, fabrication and erection to such tests and inspection

as are hereinafter specified or designated by the Engineer. The Contractor shall give sufficient
advance notice of placing orders to permit tests to be completed before materials are
incorporated in the Work.

Unless otherwise specified, the Contractor will bear the cost of all inspections and testing of
materials. Material testing may include, without limitation, soil and fill compaction, concrete
compressive strength and asphalt density. Testing shall be completed by an independent third
party approved by the District.

Defective Material and Work: When any material not conforming to the requirements of the

specifications and plans has been delivered upon the project or incorporated in the Work, or
any of the Work is of inferior quality, such material or Work shall be considered as defective
and shall be removed and renewed or made satisfactory, as directed by the Engineer, at the
expense of the Contractor.

If any part of the Work done or materials furnished shall prove defective and the imperfection
in the same shall not be of such magnitude or importance as to make the Work dangerous or
undesirable, the Engineer shall have the right and authority to retain such Work, but shall
make such deductions in the final payment therefore as may be just and reasonable.

CONTROL AND PROGRESS OF THE WORK

Subcontracting Work: Prior to execution of the Contract, the Contractor shall submit the

names and qualifications of all sub-contractors on forms furnished by the District. The District
reserves the right to reject the use of any sub-contractor. Contractor will only subcontract
with competent and responsible Subcontractors. If, in the judgement of the District, any
Subcontractor is careless, incompetent, obstructs the progress of the services or project, acts
contrary to instructions, acts improperly, is not responsible, is unfit, is incompetent, violates
any laws applicable to this Contract, or fails to follow the requirements of this Contract, then
the Contractor will, immediately upon notice from the District, discharge or otherwise remove
such Subcontractor and propose an acceptable substitute for the District’s approval. Removal
and substitution must be in compliance with any applicable requirements of the MBE/WBE
Program and the Responsible Bidder Ordinance.

If the Contractor subcontracts any part of the Work to be under this Contract, he/she shall
not under any circumstances be relieved of its liabilities and obligations. All subcontracts and
all approvals of Subcontractors are, regardless of their form, considered conditioned upon
performance by the Subcontractor in accordance with the terms and conditions of this
Contract.
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Upon request of the District, Contractor must promptly provide a copy of its agreement(s)
with its subcontractor(s). All subcontractors must contain a provision that requires the
subcontracted activity be performed in strict accordance with the requirements of this
Agreement, provides that the Subcontractors are subject to all terms of this Contract, and
states that they are subject to the approval of the District.

All transactions of the Engineer shall be with the principal Contractor; sub-Contractors shall
be recognized only in the capacity of employees or workers of Contractor and shall be subject
to the same requirements as to character and competence. The Contractor shall not assign,
transfer, convey, sell or otherwise dispose of the whole or any part of its Contract, its right,
title or interest therein to any person, firm or corporation without the written consent of the
District.

b. Execution of Work: It is understood and agreed that TIME IS OF THE ESSENCE FOR THIS
CONTRACT, and the Contractor shall begin the work within the timeframe specified in the
Instructions to Bidders (Section IB-5) and Bid Notice (Section BN-11) and shall conduct the
work in such a manner and with sufficient materials, equipment and labor as is deemed

necessary to ensure its completion within the time limit specified. The Engineer or Architect
shall approve the sequence of operations before construction is started. The Engineer’s or
Architect’s approval shall in no way relieve the Contractor of any responsibility.

If the Work is delayed because of conditions beyond the control of the Contractor, or because
the quantities of Work required are in excess of the estimated quantities by an amount
sufficient to warrant additional time, then the District may grant an extension of time for
completion of the Contract, provided that no additional charge shall be incurred by the
District as a result of the delay.

c. Work Days: No operations shall be carried on during Saturdays, Sundays or holidays without
the written approval of the Engineer or Architect.

d. Contractor’s Representative: The Contractor shall keep a competent superintendent or
foreman on the site of the work at all times during working hours. The superintendent or
foreman shall represent the Contractor in their absence, and all directions given them shall
be as binding as if given to the Contractor. Contractor shall provide the Engineer with the
direct phone number of the Contractor’s Representative, and Contractor’s Representative
shall return any phone call or email from Engineer or Architect within 24 hours.

e. Workers and Equipment: The Contractor shall employ on the work only such persons who

are competent and skilled in their assignments. Any employee, who is incompetent, obstructs
the progress of the Work or conducts themselves improperly shall be discharged or removed
from the work site when so requested by the Engineer or Architect.
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All equipment used on the work shall be of such type, size and amount and in such mechanical
condition as to meet the requirements of the work and produce a satisfactory quality of the
work. Any materials or equipment not conforming to the specifications shall be considered
defective and shall be removed from the Work; if in place, they shall be removed by the
Contractor at its expense and replaced with acceptable material or equipment meeting the
said specifications. No defective materials or equipment, the defects of which have been
subsequently corrected, shall be used until approval has been given by the Engineer or
Architect. The Contractor shall replace any other unsatisfactory equipment and furnish
additional equipment when deemed necessary and so ordered by the Engineer or Architect,
at no additional costs to the District.

GC-11. PAYMENT FOR WORK

a. Scope and Basis of Payment: The Contractor shall receive and accept materials, labor,

tools, and equipment incidentals necessary to complete the work in accordance with the
Contract documents. The basis of payment shall be the quantities and amounts measured
and determined by the Engineer or Architect at the unit prices, lump sum and/or
allowances herein agreed upon.

b. Requirements for Payment: Contractor will not be paid in advance for work not

completed. The Contractor must submit all the items listed in Section GC-11(f) below
with each request for payment to the Contractor.

c. Partial Payments: At appropriate intervals, an estimate of the amount of the work

performed and the value thereof in accordance with the Contract prices shall be prepared
by the Contractor and Engineer. Upon agreement of the estimate by the Engineer or
Architect and the Contractor, the Contractor shall prepare an invoice for partial payment.

The invoice for partial payment and all supporting documentation as stated in the
payment application (Section GC-10(f)) shall be submitted in accordance with instructions
that are provided by the District upon issuance of the Purchase Order.

The amount of said invoice, after deducting ten (10) percent retainage, or other reduced
retainage if approved by the Engineer or Architect, and all previous payments, shall be
reviewed by the District and paid to the Contractor as soon as practicable, provided that
proper waivers of lien and other required documentation are submitted to the District.

The estimate may, at the discretion of the District, include for payment the value of
acceptable nonperishable construction materials delivered and stored at the time of such
estimate, provided receipted invoices are presented by the Contractor.
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d. Final Payment: Subject to the requirement for a maintenance bond set forth at Section
GC-12 below, when the work provided in the Contract shall have been completely
performed on the part of the Contractor, and has been approved and accepted by the
Engineer or the appropriate District project manager, a final invoice will be prepared by
the Contractor as soon as the necessary measurements and computations can be made.
The Contractor shall provide the District with a Sworn Statement as required under the
lllinois Mechanics’ Lien Act that enumerates the amount it owes to each subcontractor
and the amount that has been paid to each subcontractor. The Contractor will not be paid
if there are any outstanding liens against them without the written agreement of all
parties involved.

The final invoice for payment and all supporting documentation, as stated in the payment
application (Section GC-10(f),) shall be sent directly to the address listed on the District
issued Purchase Order.

The final amount of monies due the Contractor will be paid as soon as practicable, after
final acceptance, provided it is shown that all sums of money due for labor, materials,
apparatus, fixtures or machinery for the purpose of the Work have been paid or that the
party or parties to whom the same may be due have consented to the final payment to
the Contractor. It is understood that the Contractor, sub-contractors and suppliers shall
present to the District appropriate final waivers of lien in proper form acceptable to the
District prior to any final payment or approval of final payment

e. Waiver of Lien: The Contractor shall submit with each payment request a Waiver of Lien
for the full amount of current payment requested by the Contractor and Waivers of Lien
from all Sub-Contractors for the preceding payment request. Waivers of Lien shall be on
a form acceptable to the Engineer or Architect. The Contractor shall keep the District’s
property free and clear of any and all liens, at all times, as related to the Contract.

f. Payment Applications: For each payment application, the Contractor shall submit the

following information:

1. Notarized Payment Request;

2. Schedule of Values and Retainage;
3. Contractor’s Sworn Statement;

4. Itemized time records indicating the dates that services were provided, a detailed
description of the work performed on each such date, and the amount of time spent
performing work on each such date;
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Iltemized expense records if Contractor uses District funds or is requesting
reimbursement from the District for such expenses;

Notarized Contractor’s Waiver of Lien for current payment application;

Notarized Subcontractor's & Suppliers Waivers of Lien for immediately preceding
payment application;

MBE/WABE status report (see Special Provisions, SP-1, Ill.A.); and

Any other reasonable documentation required by the District.

Failure to include any of the above with any request for payment shall cause delay or

non-payment with respect to the payment request.

g. Payment for Additional Work: When additional Work is necessary and falls under the

classification of Additional Work as described in Section GC-7(c) and any required Board approval
has been obtained, then such Additional Work shall be paid for as follows in Section GC-10(g)(1),
Section GC-10(g)(2), or Section GC-10(g)(3) below.

1.

Unit Price Basis. When Additional Work results in an increase in the quantities of work
that appear in the Bid Proposal as specified items accompanied by unit prices, then
such work shall be paid for at the Contract unit price or prices in the same manner as
if such work had been included in the original estimate.

Lump Sum Basis. When Additional Work cannot be classified under a contract unit
price basis, provided that Additional Work can be performed on a pre-agreed upon
lump sum basis by the Contractor and District, the Contractor shall charge the
District at cost with a reasonable amount for overhead and profit not to exceed the
percentages set forth in the table below.

Mark-Up Type Not to Exceed Percentages for Overhead

and Profit

Allowable mark-up that can included by Sub- | 10% in total, of the approved Additional Work it
Contractor on its own work performs can be included by a Sub-Contractor

General Contractor’s allowable mark-up on | 5% of the total value of approved Additional Work
work performed by its Sub-Contractors that is performed by the General Contractor’s

Sub-Contractors

For

Labor and Material performed by | 10% of the Value of Labor and Material required
General Contractor’s own forces for approved Additional Work that is performed

by General Contractor’s own forces
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For Increases in Performance and Payment
Bond and Insurance to be provided by
General Contractor as necessary to cover
Additional Work

3% in total, of the Value of approved Additional
Work performed (No mark-up allowed if no
increase in Performance and Payment bond and
insurance)

3. Force Account Basis. When Additional Work cannot be classified under a contract
unit price basis or a lump sum price basis, the work shall proceed on a force account
basis. On a force account basis, the Contractor and the District and/or their
respective authorized agents shall, jointly approve by signatures a record of all
expended labor hours with applicable classifications and rates, all materials and
guantities used including prices and delivery charges and all equipment operational
hours and kinds of units used. The Contractor and District shall agree, prior to start
of any force account work on the equipment rental and labor rates which shall apply.

The Contractor shall charge the District at cost with a reasonable amount for
overhead and profit not to exceed the percentages set forth in the table below.

Mark-Up Type

Not to Exceed Percentages for Overhead
and Profit

Allowable mark-up that can included by
Sub-Contractor on its own work

10% in total, of the approved Additional Work it
performs can be included by a Sub-Contractor

General Contractor’s allowable mark-up on
work performed by its Sub-Contractors

5% of the total value of approved Additional Work
that is performed by the General Contractor’s
Sub-Contractors

For Labor and Material performed by
General Contractor’s own forces

10% of the Value of Labor and Material required
for approved Additional Work that is performed
by General Contractor’s own forces

For Increases in Performance and
Payment Bond and Insurance to be
provided by General Contractor as
necessary to cover Additional Work

3% in total, of the Value of approved Additional
Work performed (No mark-up allowed if no
increase in Performance and Payment bond and
insurance)

4, General. With respect to Section GC-10(g)(1), Section GC-10(g)(2) or Section GC-

10(g)(3), prior to the start of Additional Work, the Contractor shall submit a written
proposal with supporting documentation to the District itemizing the costs associated
with the Additional Work, including, without limitation, labor, benefits, insurance and
payroll taxes, material, equipment, rentals, and cost for increase in performance bond.
Pricing for any Additional Work shall be agreed upon in writing by the Contractor and the
District prior to the start of any Additional Work. When submitting invoices for payment,
Contractor shall include written supporting documentation as required in Section GC-
10(f). Any performance and payment bond and insurance required by the Contract must
be modified as necessary to cover Additional Work prior to the start of such Additional
Work. Contractor shall not begin any Additional Work without express written
authorization of the District.
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GC-12. GUARANTEE

Unless otherwise set forth in Part V, Detailed Specifications, all of the work under this Contract shall be
guaranteed to be free from defective materials and workmanship for a period of one (1) year from date
of completion and final acceptance. Any defects developing from faulty materials or workmanship during
said period shall be made good by the Contractor at no expense to the District. The guarantee herein shall
be supported by a maintenance bond approved by the District consistent with the bond agency
requirements set forth above at Section 1B-10.

GC-13. COMPLETE AGREEMENT

The Contract Documents shall serve as the complete agreement between the Parties, and there are no
other agreements, representations, or understandings, oral or written, between the Parties regarding this
subject hereof. No alteration, modification or amendment to this Contract shall be valid unless in writing,
signed and approved by all authorized representatives or agents.

GC-14. NOTICES

Any notice required or permitted to be given pursuant to this Contract shall be in writing, and either
personally delivered or sent by registered or certified mail return receipt requested and addressed as
follows:

To the District:

= General Superintendent
Forest Preserve District of Cook County
536 North Harlem Ave
River Forest, Illinois 60305

With Copies to:

= Chief Attorney
Forest Preserve District of Cook County
69 West Washington, Suite 2010
Chicago, lllinois 60602

= Director of Planning and Development
Forest Preserve District of Cook County
536 North Harlem
River Forest, lllinois 60305

= Director of Procurement
Forest Preserve District of Cook County
69 W. Washington, Suite 2060
Chicago, IL 60602
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= Contract Compliance Administrator
Forest Preserve District of Cook County
69 W. Washington, Suite 2060
Chicago, IL 60602

GC-15. SEVERABILITY CLAUSE

If any provision of the Contract shall be held to be invalid, unenforceable or void by a court of competent
jurisdiction, the remainder of the Contract shall remain in full force and effect.

GC-16. GOVERNING LAW

This Contract shall be governed by, enforced and construed in accordance with the laws of the State of
Illinois without regard to principles of choice of law. Venue shall be proper only in a court of competent
jurisdiction located within the County of Cook, lllinois.

GC-17. REPRESENTATIONS AND WARRANTIES

Contractor represents and warrants that: (1) Contractor possesses and will keep in force all required
licenses and permits necessary to perform the services described herein; and (2) the subcontractors/sub
consultants and employees/personnel of Contractor performing any services in relation to this Contract
are fully qualified, licensed as required, and skilled to perform said services.

GC-18. PARTIES IN INTEREST/NO THIRD PARTY BENEFICIARIES

The terms and provisions of this Contract shall not run to the benefit of, or be enforceable by, any person
or entity other than the Contractor and the District. This Contract should not be deemed to confer upon
third parties any benefit, remedy, right of reimbursement, entitlement, remedy or any other right.
Nothing contained in this Contract shall be deemed or construed by the Contractor and any other person
or entity to create any relationship of any kind, including, but not limited to, third party beneficiary,
principal, agent, limited liability or general partnership, joint venture, employer/employee, etc. The
Contractor is an independent contractor with respect to the District.

GC-19. ENCUMBRANCES

The Contractor shall, and without any charge to the District, keep the District’s Property free and clear of
any and all liens and encumbrances made or asserted in favor of any person for any reason, which
includes, without limitation, subcontractor/sub consultant, equipment, material, supplies or other items
furnished, labor performed or other things done in connection with the Contractor’s use of the District’s
Property or rights conferred as a result of this Contract. If the District’s Property becomes encumbered
with any lien, the Contractor shall notify the District of the same immediately and take the necessary steps
to have said lien or encumbrance removed forthwith and, in any event, not later than five (5) days after
being directed to do so in writing by the District.
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Failure to meet the obligations of this Paragraph may result in immediate termination of this Contract, at
the District’s option. Contractor shall indemnify and reimburse the District for any costs incurred by the
District as a result of any such liens or encumbrances placed upon the District’s Property, including
reasonable attorneys’ fees.

GC-20. CosTS AND FEES INCURRED

The Contractor agrees to pay all reasonable costs, attorneys’ fees and expenses incurred by the District as
a result of enforcing the covenants, terms and/or conditions of this Contract.

GC-21. TITLES AND HEADINGS

Titles and headings to articles, sections or paragraphs herein are inserted for the convenience of reference
only and are not intended to be part of or to affect the meaning or interpretation of this Contract.

GC-22. CoNsTRUCTION OF WORDS

The use of the singular form of any word herein includes plural, and vice versa. Masculine, feminine and
neuter pronouns are fully interchangeable, where the context so requires. The words “herein,” “hereof,”
“hereunder,” “hereto” and other words of similar import refer to this Contract as a whole and not to any
particular Article, Section or other subdivision. The term “include” (in all of its forms) means “include,
without limitation” unless the context clearly states otherwise. The word “shall” means “has a duty to.”

GC-23. ASSIGNMENT

This Contract is not assignable in any way or for any reason whatsoever without the express written
approval of the Director of Procurement.

GC-24. Requirements to do Business with the District.

Any Purchase Order or Contract awarded under this Invitation for Bids is subject to the conditions and
restrictions set forth in the District’s Procurement Code. This section sets forth the standards a Bidder
must meet in order to be considered for a Contract or Purchase Order under this Invitation for Bids. Any
Contract or Purchase Order issued by the District under this Invitation for Bids will be subject to all
conditions and standards set forth herein.

Any person or entity determined to have knowingly made a false statement of material fact to the District
in writing in connection with any aspect of a procurement or contract is liable to the District for a penalty
of two thousand five hundred dollars (52,500.00) and may be subject to termination of any contract and
disqualification from future business with the District for a period of up to five (5) years from the date of
such finding, in addition to any other remedy provided for in the District’s Code, as well as potential
criminal penalties.
Hit#H
[END OF GENERAL CONDITIONS]

Bid Specification for Construction Contract [Revised 2025] Page 50



Solicitation No. 26-80-014974

IV. SPECIAL PROVISIONS

SP-1. MBE/WBE PoLicy & PROCEDURES

In addition to the general goals described in the Instruction to Bidders (IB-17) and the project-specific goal
set out in the Bid Notice (section BN-5), these special provisions explain the procedures for how the
MBE/WBE goals will be implemented.

I. Failure to Meet Project-Specific Participation Goals

A Bid shall be rejected if (1) the District determines that a Bid fails to meet Project Specific MBE and WBE
Goals set out in Section BN-5, or (2) the Bidder’s documented good faith efforts to do so as set out in its
Petition for Waiver of MBE/WBE Participation are determined by the Contract Compliance Administrator
to be inadequate.

A Bidder may achieve the Project-Specific MBE or WBE Goals by its status as an MBE or WBE; by
subcontracting a portion of the work to one or more MBEs and / or WBEs; by entering into a joint venture
with one or more MBEs and/or WBEs; or by any combination of the foregoing.

A Contractor’s failure to carry out in good faith its Project Specific MBE and/or WBE Goal commitments in
the course of the Contract’s performance shall constitute a material breach of the Contract and a violation
of the Ordinance. If such breach is not cured, it may result in the termination of the Contract or such
remedy authorized by the Ordinance or the Contract, or such remedy authorized by the Ordinance or the
Contract, in the District’s sole discretion.

If at any time following appropriate investigation, the District has reason to believe that any person or
firm has knowingly and willfully provided incorrect information related to, or made false representations
in connection with any aspect of the implementation of or compliance with the Ordinance or these
General Conditions, such matter shall be immediately referred to the Purchasing Office and the District’s
Legal Department for consideration of remedial action as provided by the Ordinance and other applicable
civil and criminal laws.

The Bidder must maintain a record of all relevant data with respect to the utilization of MBEs and WBEs
including, but without limitation, payroll records, invoices, canceled checks, sworn statements and books
of account for a period of at least 5 years after the District’s final acceptance of the work. Full access to
these records shall be granted to the District or to any municipal, state or federal authorities by the Bidder
upon 48 hours written demand by the District. The District shall have the right to obtain from the Bidder
any additional data reasonably related or necessary to verify any representations by the Bidder in its
MBE/WBE Utilization Plan.
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SP-2. REQUIRED PRE-AWARD BID SUBMITTALS

To be responsive, a Bidder shall either: (1) propose to meet the Project Specific MBE and WBE Goals by
submitting with the Bid a MBE/WBE Utilization Plan, supported by Letters of Intent (“LOI”) and Letters of
Certification from the proposed MBEs and WBEs, and, if applicable, Joint Venture Affidavit(s), establishing
that the Bidder intends to meet the Project-Specific MBE and WBE goals, or (2) if the Bidder does not
achieve the Project Specific MBE and/or WBE goals, submit with the Bid documentation a Petition for
Waiver of MBE/WBE Participation (in the form provided in Section VI hereof) with details regarding its
good faith efforts to meet the Project Specific MBE /WBE Goals. Good faith efforts mean actions
undertaken by a Bidder to achieve an MBE or WBE goal.

Failure to submit the following documents in accordance with these requirements will cause the Bid to be
considered non-responsive and may be cause for the Bid to be rejected. The Contract Compliance
Administrator reserves the right to request supplemental information regarding a Bidder’s submissions
and the Bidder shall furnish such information in a timely manner. Failure to furnish information or
otherwise cooperate may result in the rejection of the Bid.

A. MBE/WBE UTILIZATION PLAN

A Bidder must submit with its Bid a completed Utilization Plan in the form provided in Section
VI hereof. The Utilization Plan shall list the name(s), address(s), telephone number(s), e-mail(s)
and contact person(s) of each Subcontractor(s) or Supplier(s) intended to be used in the
performance of the Contract, including firms proposed as MBEs or WBEs to meet the Project
Specific Goals.

Bidders must notify MBEs and WBEs of their intent to use such MBEs and WBEs, respectively, for
subcontracting opportunities at least five (5) business days before submission of the Bid.

A MBE or WBE Bidder may count its own participation, less any amount subcontracted, toward a
goal for which it qualifies but may not divide its participation between two goals. Likewise, the
participation of an MBE or WBE subcontractor or Suppliers may be counted towards only one goal
on a Contract. The participation of a firm certified as an MBE and a WBE may not be divided
between two goals.

A Bidder may count only the participation of MBEs and WBEs for the scopes of work for which
they are certified on or before the date of the Bid submission. If the MBE or WBE ceases to be
certified during the performance of the Contract, participation will only be counted for the value
of the work that was performed while the firm was certified.

A Bidder may count the MBE or WBE participation of every level of subcontracting toward the
Project Specific Goal(s) of both MBEs and WBEs listed on the Utilization Plan.
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Where the solicitation requires the Bidder to submit a base bid and one or more alternates, the
MBE/WBE Utilization Plan must demonstrate the Bidder’s achievement of the Project Specific
Goal(s) or its good faith efforts to achieve the Project Specific Goals(s) on the base bid.

If the Bidder is unable to achieve the Project Specific Goals(s), it must demonstrate its good faith
efforts to do so. The Bidder must show that it took all necessary and reasonable steps to achieve
the Project Specific Goals(s), which, by their scope, intensity and appropriateness to the objective,
could reasonably expect a Bidder to take if the Bidder were actively trying to obtain MBE and WBE
participation sufficient to meet the MBE and WBE contract goals. Mere pro forma efforts are not
good faith efforts to meet the MBE and WBE contract goals.

A Bidder must document its good faith efforts in its MBE/WBE Utilization Plan. The specific
requirements that the District will consider as part of the District’s evaluation of the Bidder’s good
faith efforts to obtain MBE and WBE participation are identified in the MBE/WBE Ordinance.
[NOTE: A list of organizations that can assist in identifying certified MBE/WBE firms may be
found at https://www.cookcountyil.qov/service/contracting-opportunities or upon request to

the District’s Contract Compliance Administrator.]

If an MBE/WBE Utilization Plan is denied because the Good Faith Efforts requirements have not
been met, the District shall inform the Bidder in writing of the basis for the denial. To protest
such a decision, the Bidder shall follow the purchasing protest process followed by the District.

B. LETTER(S) OF INTENT

The Bidder shall submit with its Bid completed LOI utilizing the LOI format in Section VI of these
Bid Specifications. The LOI must be executed by an authorized representative of the MBE or WBE
identified on the MBE/WBE Utilization Plan and by the authorized representative of the Bidder.
The LOI must accurately and completely detail the work to be performed and/or the materials to
be supplied, and the agreed rates and/or prices to be paid. All MBE/WBE Utilization Plan
commitments must conform to those included in the submitted LOIs. The LOI will become a
binding contract covenant upon the Bidder’s receipt of a signed Contract from the District.

C. LETTERS OF CERTIFICATION

To be counted towards meeting the MBE or WBE Project Specific Goal(s), a Bidder or its
subcontractors or suppliers must be certified by Cook County or the City of Chicago or a certifying
agency approved by the Cook County Office of Contract Compliance.

The Letter(s) of Certification must be submitted with the MBE/WBE Utilization Plan.

The Contract Compliance Administrator retains the right to reject for credit towards meeting a
MBE or WBE Goal the certification of any firm that does not conform to the Ordinance’s eligibility
standards.
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D. RECIPROCAL AFFIDAVIT

Minority Owned Business Enterprises and Women Owned Business Enterprises that have been
certified by the County of Cook or, the City of Chicago are encouraged to respond to this Bid
request. Firms that are only certified by the City of Chicago must meet the following
qualifications: personal net worth (Sec. 1-8-5b(E24) not to exceed $2 million, meets the U.S. Small
Business Administration Table of Small Business Size Standards, and must be located within the
Metropolitan Statistical Area for Chicago, as established by the Bureau of the Census, currently
are the counties of Cook, DuPage, Kane, Lake, McHenry and Will. Firms must submit a Reciprocal
Affidavit with their MBE/WBE Utilization Plan. Firms that meet the requirements for and are
interested in being certified should contact the Forest Preserve District of Cook County Contract
Compliance Administrator (312.603.8950).

E. JOINT VENTURE AFFIDAVIT

If a Bidder seeks to meet the Project Specific MBE/WBE Goals by entering into a Joint Venture,
the Bidder must submit an Affidavit of Joint Venture with its Bid submission.

SP-3. CONTRACT MONITORING

A.  FORMS

To monitor the participation of subcontractors or suppliers on the District Contracts, the Contractor must
submit a MBE/WBE participation status report with each payment request. The status report must reflect,
from project start to date, the Contractor’s receipt of payments from the District and the remittance of
the payments to all subcontractors or suppliers identified in the MBE/WEB Utilization Plan. Failure to
submit a status report will be deemed a breach of the Contract and may result in a HOLD being place on
all monies due to the Contractor or that may become due to the Contractor.

B. PROCEDURES

Procedures for monitoring compliance may include, but are not limited to, site visits or telephone audits;
consideration of requests for substitutions, additions, deletion, or change orders; and review and
verification of payments to subcontractors or suppliers as documented by the status reports of
subcontractors/suppliers payments.

1. Substitutions, Additions or Deletions of Subcontractors or Suppliers

The Contractor must seek in writing, and obtain the prior approval, of changes to the original
MBE/WBE Utilization Plan on the form provided by the District. The Contract Compliance
Administrator has sole authority to approve or deny changes or substitutions to the MBE/WBE
Utilization Plan. The written request must state specific reasons for the proposed addition, deletion
or substitution of a subcontractor or supplier.
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The facts supporting the request must not have been known nor reasonably should have been known
by the Contractor and proposed subcontractor or suppliers prior to the submission of the MBE/WBE
Utilization Plan. The Contractor must submit documentation to substantiate its request for a change
in the MBE/WBE Utilization Plan. Such documentation may include, but is not limited to,
documentation from the project manager or other appropriate District staff assigned to oversee the
project; correspondence between the Contractor and the subcontractor or supplier; or field notes,
laboratory reports, photographic evidence or other materials. If a Contractor proposes to add a MBE
or WBE to its MBE/WBE Utilization Plan after the Contract has been awarded, a signed Letter of Intent
must be submitted with the request.

If a Contractor proposes to substitute, add or delete a subcontractor or supplier and either (1) the
Project Specific Goal (s) were not met prior to this action, or (2) the Project Specific Goal(s) may not
be met because of this action, the Contractor must make good faith efforts to meet the Project
Specific Goal(s). Documentation demonstrating good faith efforts, as described above, must be
submitted with a request for substitution, addition or deletion if the Project Specific Goal(s) are not
otherwise met. The Contract Compliance Administrator will determine whether Good Faith Efforts
have been made. If good faith efforts to substitute or add a MBE or WBE have been made and the
Contractor has been unsuccessful in substituting with a MBE or WBE to the satisfaction of the
Contract Compliance Administrator, then the Contractor may substitute or add a non-certified firm.
If the Contract Compliance Administrator determines that good faith efforts have NOT been made,
the Contract Compliance Administrator may issue a decision to deny the request.

Within seven (7) days of the Contractor’s receipt of a notice of intent to deny the request for
substitution, addition or deletion, the Contractor may file a written notice of intent to appeal with the
Contract Compliance Administrator. Failure to file a timely notice waives all rights to appeal or protest
the adverse decision.

After filing a notice of intent to appeal, a Contractor may file a written appeal of the adverse decision,
stating the grounds for appeal, including the reasons that the Contractor believes the denial of the
request to substitute, add or delete Subcontractors or Suppliers to be inappropriate. The appeal must
be submitted to the Contract Compliance Administrator within 21 calendar days of receipt of the
notice of intent to impose an adverse decision.

2. Change Orders and Contract Amendments

If a change order results in the reduction or deletion of a scope of work to be performed by a MBE or
WBE, the District’s Project Manager shall notify in writing the Contractor and the MBE or WBE. The
Contract Compliance Administrator may then adjust the Project Specific Goals accordingly.
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If the Contract is amended through a change order, administrative extension/increase or otherwise,
Contractor will be required to submit a revised Utilization Plan to the Contract Compliance Administrator
in_accordance with Code Sections 1-8-5b.M(3), 1-8-5.J(5) and other applicable provisions. Revised
Utilization Plans will be accepted at the sole discretion of the Contract Compliance Administrator and will

also be monitored throughout the term of the Contract.

SP-4. CoNTRACT CLOSEOUT PROCEDURES

After receipt of Contract close-out documents, the Contract Compliance Administrator shall notify in
writing the Project Manager whether the Contractor has paid all uncontested amounts to subcontractors
and suppliers listed on the MBE/WBE Utilization Plan and otherwise fulfilled the Contract’s terms related
to the MBE and WBE commitments.

If the Contract Compliance Administrator determines that the Contract’s terms have been fulfilled, the
Project Manager may authorize final payment and close out the Contract in accordance with the District’s
procedures.

If the Contract Compliance Administrator determines that the Contract’s terms have not been fulfilled,
the Contract Compliance Administrator shall inform the Project Manager and the Contractor in writing of
the reasons for the determination, the sanctions recommended (if any) and the procedures to appeal the
determination. If the recommended sanctions contain any fine or liquidated damages, the Project
Manager shall retain from any payment due, the amount of such sanction during the pendency of an
appeal.

Hi#
[END OF SPECIAL PROVISIONS]
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V. DETAILED SPECIFICATIONS

Information on drawings or other specifications relating specifically to this job are described in section
BN-6 of the Bid Specifications.

VI. BID PROPOSAL — REQUIRED FORMS

Bid Proposals must include all of the following required forms:

1.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Bidder’s Information & Proposal*

Schedule of Base Bid Prices

Addendum Receipt

Bid Bond

Surety Statement Qualification for Bonding

Pre-Bid Conference and Field Inspection Certification

Exceptions to Detailed Specifications

Bidder’s Project Experience

Bidder’s Key Personnel & Subcontractors

MBE/WBE Forms (Utilization Plan, Letter of Intent, Waiver and Reciprocal Affidavit)*
Certificate of Qualification as a Local Business*

Certificate of Qualification*

Tax & Fee Delinquency*

Intent to Comply with Cook County Resident Employment Requirement*
Affidavit of Child Support Obligations*

Responsible Bidder Affidavit of Compliance*

Disclosure of Ownership Interest Statement*

Disclosure of Lobbyist Contacts

Familial Disclosure Statement
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20. Contract Agreement

*= SIGNATURES ON THESE FORMS MUST BE NOTARIZED.
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Bidder’s Information & Proposal

SOLICITATION NUMBER: 26-80-014974

Date:

Bid Submitted by:

Business Name:

FEIN# / SSN# (last 4 digits only):
Contact Person:

Address:

City, State, Zip:

Telephone Number(s):

Email:

Having carefully examined the Bid Notice, the Information for Bidders, General Conditions, Special Provisions,
Detailed Specifications, Drawings, and Required Forms prepared for work entitled: UNPAVED TRAIL REPAIRS IN
THE PALOS PRESERVES, as well as the premises and the conditions affecting the work, the undersigned hereby
agree(s) to furnish all labor, labor materials, equipment, machinery, apparatus, implements, for the Work in
accordance with the Contract Documents as noted, for the Total Bid Amount of:

TOTAL BID INCLUDING CONTINGENCY:

(WORDS) (FIGURES)

The Forest Preserve District of Cook County is exempt from Federal Excise Tax, lllinois Retailers’ Occupational Tax
and Transportation taxes, therefore these taxes are not to be included in the Bid Proposal.

Duration of Bid Offer - Bidder agrees to be bound to the terms of its Bid for a period of Ninety (90) calendar days
after the Bid Opening Date.

[BIDDER’S SIGNATURE PAGE FOLLOWS]
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Owner / President:

(Signature)

(Printed Name)

Secretary (If Bidder is Corporation) or other authorized representative if Bidder is a Partnership:

(Signature)

Printed Name and Title

State of lllinois
County of

Subscribed and sworn to
before me this day of

, 20

Notary Public Signature & Seal

Bid Specification for Construction Contract [Revised 2025] Page 60



Solicitation No. 26-80-014974

Schedule of Base Bid Prices — Unit-Price Contracts
ALL ENTRIES MUST BE PRINTED OR TYPED

LITTLE RED SCHOOLHOUSE TO CAMP BULFROG LAKE TRAIL

NO. | DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT
1 STABILIZED CONSTRUCTION ENTRANCE 2 EACH
2 TRAFFIC CONTROL AND PROTECTION 1 L SUM
3 TREE LIMB TRIMMING 1 LSUM
4 TREE PROTECTION 12654 FOOT
5 TREE ROOT PRUNING 3132 FOOT
6 DEBRIS REMOVAL 4 EACH
7 EARTH EXCAVATION (CUT TO FILL ON-SITE) 450 CcU YD
g GEOTECHNICAL FABRIC FOR GROUND

STABILIZATION 3238 sQ YD
9 TOPSOIL EXCAVATION AND PLACEMENT 1228 CU YD
GRADING AND SHAPING DITCHES
1 FOOT
0 (VEGETATED SWALE) 1290 00
GRADING AND SHAPING DITCHES (STONE
1 SWALE) 462 FooT
12 | SEEDING, CLASS 6 828 sQYD
13 | SEEDING, CLASS 7 6537 sQYD
14 | EROSION CONTROL BLANKET 7365 sQ YD
15 | PERIMETER EROSION BARRIER 1994 FOOT
16 | INLET AND PIPE PROTECTION 11 EACH
17 | STONE RIPRAP, CLASS A3 110 sQYD
18 | STONE RIPRAP, CLASS A4 143 sQYD
19 | BANK STABILIZATION 90 sQYD
20 | AGGREGATE BASE COURSE, TYPE B (CA-6) 4 TON
AGGREGATE SURFACE COURSE, TYPE B
21 ’ TON
(CA-6) 2188 ©
AGGREGATE SURFACE COURSE, TYPE B
22 ’ TON
(FA-21) 706 ©
PORTLAND CEMENT CONCRETE SIDEWALK,
23 5 INCH 150 SQFT
24 | DETECTABLE WARNINGS 60 SQFT
25 REMOVE AND REPLACE "STOP" SIGN 2 EACH
26 | W11-15 & W11-15P SIGN 2 EACH
27 | DROP GATE REMOVAL EACH
28 | CULVERT CLEANING 4 EACH
29 | PIPE CULVERT REMOVAL 15 FOOT
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PRECAST REINFORCED CONCRETE FLARED
30 END SECTIONS, 18" 2 EACH
31 | METAL FLARED END SECTIONS, 12" 6 EACH
32 | METAL FLARED END SECTIONS, 18" 4 EACH
33 | PIPE CULVERTS, CLASS A, TYPE 1 18" 25 FOOT
34 | MOBILIZATION 1 L SUM
THERMOPLASTIC PAVEMENT MARKING -
35 LINE 12" (WHITE) 89 FoOT
36 | CONSTRUCTION LAYOUT 1 L SUM
SOIL EROSION AND SEDIMENT CONTROL -
37 CONTINGENCY 13000 DOLLAR
38 | TREE PROTECTION - CONTINGENCY 1300 FOOT
39 | TREE ROOT PRUNING - CONTINGENCY 1300 FOOT
40 GEOTECHNICAL FABRIC FOR GROUND
STABILIZATION - CONTINGENCY 1000 SQYD
a1 AGGREGATE TRAIL RESTORATION -
CONTINGENCY 1000 TON
IMPORT, PLACE, AND COMPACT CLEAN
42 FILL - CONTINGENCY 100 cuYp
ON-SITE SOIL REDISTRIBUTION -
43 CONTINGENCY 100 cuYD
44 CONTINGENCY 125000 DOLLAR
TOTAL FOR THIS SECTION (including allowances and contingency
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BLACK OAK TRAIL LOOP

NO. | DESCRIPTION UNIT QUANTITY | UNIT PRICE AMOUNT
1 | STABILIZED CONSTRUCTION ENTRANCE EACH 1
2 | TRAFFIC CONTROL AND PROTECTION LSUM 1
3 | TREE REMOVAL LSUM 1
4 | DEAD TREE REMOVAL EACH 4
5 | TREE PROTECTION FOOT 8850
6 | TREE ROOT PRUNING FOOT 2174
7 | EARTH EXCAVATION (CUT TO FILL ON-SITE) CU YD 80
8 | IMPORT, PLACE, AND COMPACT CLEAN FILL CUYD 90
o | GEOTECHNICAL FABRIC FOR GROUND

STABILIZATION 5Q YD 1929
10 | TOPSOIL EXCAVATION AND PLACEMENT CU YD 504
[ S o G o
1 s&/ﬁg\;e AND SHAPING DITCHES (STONE F0OT .
13 | SEEDING, CLASS 7 sQYD 2936
14 | EROSION CONTROL BLANKET sQYD 2936
15 | PERIMETER EROSION BARRIER FOOT 2951
16 | INLET AND PIPE PROTECTION EACH 20
17 | STONE RIPRAP, CLASS A3 sQYD 350
18 | STONE RIPRAP, CLASS A4 sQYD 136
19 | BANK STABILIZATION sQYD 95
20 Q)GGREGATE SURFACE COURSE, TYPE B (CA- TON o
)1 glG)GREGATE SURFACE COURSE, TYPE B (FA TON N
22 | CULVERT CLEANING EACH 7
23 | PIPE CULVERT REMOVAL FOOT 55

PRECAST REINFORCED CONCRETE FLARED

24 | END SECTIONS, 12" EACH 8

- EEEDCSES;TT;:\JNSF,?:SED CONCRETE FLARED EACH )

26 | METAL FLARED END SECTIONS, 8" EACH 12

27 | METAL FLARED END SECTIONS, 10" EACH 2

28 | METAL FLARED END SECTIONS, 12" EACH 33

29 | METAL FLARED END SECTIONS, 18" EACH 6

30 | PIPE CULVERTS, CLASS A, TYPE 1 12" FOOT 47

21 | PIPE CULVERTS, CLASS A, TYPE 1 18" FOOT 16

32 | MOBILIZATION LSUM 1
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33 | CONSTRUCTION LAYOUT LSUM 1
34 FENCE REMOVAL FOOT 1046
35 | WOOD POST AND RAIL FENCE FOOT 1066
SOIL EROSION AND SEDIMENT CONTROL -
36 CONTINGENCY DOLLAR 9500
37 | TREE PROTECTION - CONTINGENCY FOOT 1000
38 | TREE ROOT PRUNING - CONTINGENCY FOOT 1000
39 GEOTECHNICAL FABRIC FOR GROUND
STABILIZATION - CONTINGENCY sSQ YD 1000
20 AGGREGATE TRAIL RESTORATION -
CONTINGENCY TON 1000
IMPORT, PLACE, AND COMPACT CLEAN FILL
4l - CONTINGENCY cuYD 75
ON-SITE SOIL REDISTRIBUTION -
42 CONTINGENCY CuYD 75
43 | CONTINGENCY DOLLAR 110000
TOTAL FOR THIS SECTION (including allowances and contingency
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SWALLOW CLIFF SOUTH LOOP

NO. | DESCRIPTION UNIT QUANTITY | UNIT PRICE AMOUNT
1 | STABILIZED CONSTRUCTION ENTRANCE EACH 1
2 | TRAFFIC CONTROL AND PROTECTION LSUM 1
3 | TREE REMOVAL LSUM 1
4 | TREE STUMP REMOVAL EACH 2
5 | TREE PROTECTION FOOT 8056
6 | TREE ROOT PRUNING FOOT 2441
7 | EARTH EXCAVATION (CUT TO FILL ON-SITE) CU YD 350
g | GEOTECHNICAL FABRIC FOR GROUND

STABILIZATION sQYD 2733
9 | TOPSOIL EXCAVATION AND PLACEMENT CU YD 817
0 | esemarepswaie) 00T | ang
1 S\;ﬁgje AND SHAPING DITCHES (STONE F00T o
12 | SEEDING, CLASS 6 sQ YD 2646
13 | SEEDING, CLASS 7 sQYD 2211
14 | SEEDING, RAIN GARDEN sQ YD 33
15 | PLANT MAINTENANCE WARRANTY LSUM 1
16 | EROSION CONTROL BLANKET sQYD 4890
17 | TURF REINFORCEMENT MAT sQ YD 9
18 | PERIMETER EROSION BARRIER FOOT 2134
19 | INLET AND PIPE PROTECTION EACH 9
20 | STONE RIPRAP, CLASS A3 sQYD 188
21 | STONE RIPRAP, CLASS A4 sQYD 138
22 | BANK STABILIZATION sQ YD 9
53 Q)GGREGATE SURFACE COURSE, TYPE B (CA TON -
» ?f)GREGATE SURFACE COURSE, TYPE B (FA TON o
25 | REPAIR TIMBER HEADWALL EACH 1
26 | CULVERT CLEANING EACH 4
27 | PIPE CULVERT REMOVAL FOOT 18
PRECAST REINFORCED CONCRETE FLARED

28 | END SECTIONS, 12" EACH 4
59 :EEDC?:(;FTFI{S:\IN;?F;SED CONCRETE FLARED EACH

30 | METAL FLARED END SECTIONS, 12" EACH

31 | METAL FLARED END SECTIONS, 18" EACH

32 | PIPE CULVERTS, CLASS A, TYPE 1 12" FOOT 30
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33 | PIPE CULVERTS, CLASS A, TYPE 1 18" FOOT 20
34 | MOBILIZATION LSUM 1
35 | CONSTRUCTION LAYOUT LSUM 1
ENGINEERED SOIL FURNISH AND PLACE
CUYD
36 (SPECIAL) v 7
37 | BLOCK RETAINING WALL REMOVAL FOOT 19
38 | BLOCK RETAINING WALL FOOT 42
39 | WOOD POST AND RAIL FENCE FOOT 120
SOIL EROSION AND SEDIMENT CONTROL -
40 CONTINGENCY DOLLAR 5500
41 | TREE PROTECTION - CONTINGENCY FOOT 550
42 | TREE ROOT PRUNING - CONTINGENCY FOOT 550
43 GEOTECHNICAL FABRIC FOR GROUND
STABILIZATION - CONTINGENCY sQ YD 425
a4 AGGREGATE TRAIL RESTORATION -
CONTINGENCY TON 425
IMPORT, PLACE, AND COMPACT CLEAN FILL
4. CONTINGENCY cuYD 100
ON-SITE SOIL REDISTRIBUTION -
46 CONTINGENCY cuYD 100
47 | CONTINGENCY DOLLAR 110000
TOTAL FOR THIS SECTION (including allowances and contingency
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MATERIAL TESTING AREA (TEST TRACK)

NO. | DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
1 | TRAFFIC CONTROL AND PROTECTION L SUM 1
2 | TREE PROTECTION FOOT 490
3 | TREE ROOT PRUNING FOOT 245
4 | EARTH EXCAVATION (CUT TO FILL ON-SITE) CcU YD 25
s GEOTECHNICAL FABRIC FOR GROUND

STABILIZATION SQYD 172
6 | TOPSOIL EXCAVATION AND PLACEMENT CU YD 50
7 | SEEDING, CLASS 7 SQ YD 297
8 | EROSION CONTROL BLANKET SQYD 297
9 | PERIMETER EROSION BARRIER FOOT 190
10 Q)GGREGATE SURFACE COURSE, TYPE B (CA- TON .
1 /:S)GREGATE SURFACE COURSE, TYPE B (CA- TON ”
1 ,;\)C-]GREGATE SURFACE COURSE, TYPE B (FA- TON .
13 iTRéilTLll\;EliTsou W/ POWDERED LIME CUYD
14 | STABILIZED SOIL W/ SOILTAC BY SOILWORKS CU YD
15 | STABILIZED SOIL W/ DIRTGLUE BY GES CU YD
16 | GEOWEB SQYD 39
17 | FPCC EXPLANATORY SIGN EACH 2
18 | MOBILIZATION LSUM 1
19 | CONSTRUCTION LAYOUT LSUM
20 (Esr\;)?zlcl\llAEBRED SOIL FURNISH AND PLACE . .
21 | FENCE REMOVAL FOOT 0
22 | BLOCK RETAINING WALL REMOVAL FOOT 0
23 | BLOCK RETAINING WALL FOOT 0
24 | WOOD POST AND RAIL FENCE FOOT 0
SOIL EROSION AND SEDIMENT CONTROL -
25 CONTINGENCY DOLLAR
26 | TREE PROTECTION - CONTINGENCY FOOT
27 | TREE ROOT PRUNING - CONTINGENCY FOOT
)8 GEOTECHNICAL FABRIC FOR GROUND
STABILIZATION - CONTINGENCY SQ YD 0
29 AGGREGATE TRAIL RESTORATION -
CONTINGENCY TON 0
IMPORT, PLACE, AND COMPACT CLEAN FILL
30 1. CONTINGENCY cuYb 0
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31

ON-SITE SOIL REDISTRIBUTION -
CONTINGENCY

CUYD

50

32

CONTINGENCY

DOLLAR

5000

TOTAL FOR THIS SECTION (including allowances and contingency

ALL REMAINING LOCATIONS (NORTH OF CHANNEL)

NO. | DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
1 STABILIZED CONSTRUCTION ENTRANCE EACH 1
2 TRAFFIC CONTROL AND PROTECTION L SUM 1
3 TREE PROTECTION FOOT 1436
4 TREE ROOT PRUNING FOOT 363
5 EARTH EXCAVATION (CUT TO FILL ON-SITE) CUYD 35
6 IMPORT, PLACE, AND COMPACT CLEAN FILL CUYD 25
7 GEOTECHNICAL FABRIC FOR GROUND

STABILIZATION SQYD 403
8 TOPSOIL EXCAVATION AND PLACEMENT CUYD 153
) | crome o e s o |,
10 (SEVF;QIID-:EI\)IG AND SHAPING DITCHES (STONE FOOT o
11 | SEEDING, CLASS 7 sSQYD 921
12 | EROSION CONTROL BLANKET SQYD 921
13 | PERIMETER EROSION BARRIER FOOT 247
14 | INLET AND PIPE PROTECTION EACH 2
15 | STONE RIPRAP, CLASS A4 SQYD 104
16 | BANK STABILIZATION SQYD 107
17 Q)GGREGATE SURFACE COURSE, TYPE B (CA- TON 1
18 ?f)GREGATE SURFACE COURSE, TYPE B (FA- TON 2
19 | PIPE CULVERT REMOVAL FOOT 25
20 EEEDCSESJTIIR(S:\IN;(;F;SED CONCRETE FLARED EACH ,
21 | METAL FLARED END SECTIONS, 18" EACH
22 | PIPE CULVERTS, CLASS A, TYPE 1 36" FOOT 35
23 | MOBILIZATION LSUM 1
24 | CONSTRUCTION LAYOUT LSUM 1

SOIL EROSION AND SEDIMENT CONTROL -
25 CONTINGENCY DOLLAR 2500
26 | TREE PROTECTION - CONTINGENCY FOOT 250
27 | TREE ROOT PRUNING - CONTINGENCY FOOT 250
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)8 GEOTECHNICAL FABRIC FOR GROUND
STABILIZATION - CONTINGENCY sQYD 175
29 AGGREGATE TRAIL RESTORATION -
CONTINGENCY TON 175
IMPORT, PLACE, AND COMPACT CLEAN FILL
30 - CONTINGENCY CUYD 50
ON-SITE SOIL REDISTRIBUTION -
31 CONTINGENCY cuYD 50
32 | CONTINGENCY DOLLAR 25000
TOTAL FOR THIS SECTION (including allowances and contingency

PROJECT TOTAL (including allowances and contingency) |

* All work associated with the Bidder’s Contingency use shall be approved in writing by the District’s
Representative prior to proceeding with the work. All unused portions of the District’s contingency must be
returned to the District in the form of a deductive change order prior to final completion. It is understood that the
guantities shown in the above schedules are approximate and are given for comparison of Bids, and that the
Bidder’s compensation will be computed upon the basis of the actual quantities of the completed work.

The total Bid amount must match the sum of all line items. In the case of any disparity, the sum of all line
items will be deemed the total Bid amount

Bidder:

Address:

Phone Nos.:

Email:

Note: All Proposal Sheets shall be completed. All spaces provided for Amounts and Totals must be legibly
printed in ink or typed.
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Addendum Receipt

The receipt of the following addenda to the Drawings and Specification is acknowledged:

Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
Addendum No. Date:
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Bid Security

A Bid Bond in the amount of 5% of the total Bid amount submitted

is enclosed herewith in accordance with Forest Preserve District of Cook County requirements.
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Surety’s Statement of Qualification for Bonding

This document must be accurately executed (by the Surety Company) and submitted as part of this Bid.

IF THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THE BID PACKAGE,
THIS CONSTITUTES CAUSE FOR DISQUALIFICATION OF THE CONTRACTOR FROM BIDDING ON
THIS CONTRACT.

The undersigned confirms that would execute
(SURETY COMPANY)

a Performance/Payment Bond in favor of the District for the full amount of the bid/Contract

to
(NUMBER) (BIDDER)

The penalty of this bond is to be $

(TOTAL DOLLAR AMOUNT OF CONTRACT)

SURETY
(SURETY COMPANY’S AUTHORIZED SIGNATURE)
CORPORATE
(ATTORNEY-IN FACT)
SEAL

AMB# NAICH
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Pre-Bid Conference and Field Inspection Certification

This is to certify that | attended the mandatory Pre-Bid Conference IF REQUIRED IN THE BID NOTICE on
, 20__ (pre-bid conference date). (Please note that subcontractor personnel may not act as a

general contractor bidder’s representative for purposes of attendance.)
This is to certify that | have completed a field inspection on

,20__ (inspection date) and am familiar with the existing conditions.

Any condition not accurately specified in the Contract Documents and as found by my field inspection are
attached.

Name

Signature

Title or Official Capacity

Company Name

Telephone Number

Email Address

NOTE: This form must be filled in completely and returned with Bid or the Bid may be rejected.
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Exceptions to Detailed Specifications

THIS FORM MUST BE COMPLETED

Do all aspects of the bid comply with the Detailed Specifications?

YES NO

If your answer is "NO" explain below:
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Bidder's Project Experience

Completion of this form is required for all Bidders. ALL ENTRIES MUST BE TYPED.

Please provide a list of projects completed within the past five years where Bidder has provided similar work as
required by this Contract. Attach additional pages if necessary.

Public Body/ Reference Name/ Original Price/

Project Name/Year Phone # Final price Subcontractors
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Bidder’s Key Personnel and Subcontractors

Completion of this form is required

Bidder shall provide the names and qualifications of all key employees that would be involved in performing this
Contract. ldentify key employees and their responsibilities. If additional space is needed, use an additional sheet
of paper and label appropriately and attach to Bid. The District reserves the right to reject any Project Manager
or Superintendent or other key personnel proposed by the successful Bidder for this project that the District
deems to be lacking in sufficient knowledge or experience to properly perform the work required under this
Contract in a timely and cost effective manner. The District further reserves the right to reject proposed key
personnel who due to logistics or other project assigments may not be able to provide a sufficient management
focus on this project. If the District exercises its right to reject key personnel, the successful Bidder will promptly
provide alternative personnel that is acceptable to the District.

Name/Title of Employee Experience/Qualifications/Licenses Responsibilities

Identify what services, if any, the Bidder will be coordinating through subcontractors. Name the subcontractor
firms, addresses and work to be performed on the following pages. Please provide any additional information
here, such as how long have you been working with each consulting/sub-contractor firm? What experience do
you have working together on similar projects? If additional space is needed, use an additional sheet of paper and
label appropriately and attach to Bid.

e ——
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Name

Address

Work to be Performed
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Forest Preserve District of Cook County
Office of the Director of Procurement

Identification of Subcontractor/Supplier/Subconsultant Form

The Bidder/Proposer/Respondent (“the Contractor”) will fully complete and execute and submit an Identification of
Subcontractor/Supplier/Subconsultant Form (“ISF”) with each Bid, Request for Proposal, and Request for Qualification. The Contractor
must complete the ISF for each Subcontractor, Supplier or Subconsultant which shall be used on the Contract. In the event that there are
any changes in the utilization of Subcontractors, Suppliers or Subconsultants, the Contractor must file an updated ISF.

Date: Contract Title: |

Solicitation Number:

Subcontractor/Supplier/Subconsultant: |

Authorized Contact for Subcontractor/Supplier/Subconsultant:

Email Address (Subcontractor):

Company Address (Subcontractor):

City, State and Zip (Subcontractor): |

Telephone and Fax (Subcontractor): | | |

Estimated Start and Completion Dates (Subcontractor): | |

Note: Upon request, a copy of all written subcontractor agreements must be provided to the Director of Procurement.

Description of Services or Supplies: Total Price of Subcontract for
Services or Supplies:

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable. The subcontract will
in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any other contract on which it is either a
Subcontractor/Supplier/Subconsultant or principal contractor. This disclosure is made with the understanding that the Contractor is not
under any circumstances relieved of its abilities and obligations, and is responsible for the organization, performance, and quality of work.
This form does not approve any proposed changes, revisions or modifications to the contract approved MBE/WBE Utilization Plan. Any
changes to the contract’s approved MBE/WBE/Utilization Plan must be submitted to the Contract Compliance Administrator.

Contractor:

Name:

Title:

Prime Contractor Signature: Date:

| |
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FOREST PRESERVES OF COOK COUNTY
MBE/WBE UTILIZATION PLAN (SECTION 1)

BIDDER/PROPOSER HEREBY STATES that all MBE/WBE firms included in this Plan are certified MBES/WBEs by at least one of the entities listed in
the Special Provisions (SP-2).

l. BIDDER/PROPOSER MBE/WBE STATUS: (check the appropriate line)

Bidder/Proposer is a certified MBE or WBE firm. (If so, attach copy of appropriate Letter of Certification)

Bidder/Proposer is a Joint Venture and one or more Joint Venture partners are certified MBEs or WBEs. (If so,
attach copies of Letter(s) of Certification, a copy of Joint Venture Agreement clearly describing the role of the MBE/WBE firm(s) and its ownership
interest in the Joint Venture and a completed Joint Venture Affidavit — available from the Office of Contract Compliance)

Bidder/Proposer is not a certified MBE or WBE firm, nor a Joint Venture with MBE/WBE partners, but will utilize MBE
and WBE firms either directly or indirectly in the performance of the Contract. (If so, complete Sections Il and IlI).

Il |:| Direct Participation of MBE/WBE Firms |:| Indirect Participation of MBE/WBE Firms

NOTE: Where goals have not been achieved through direct participation, Bidder/Proposer shall include documentation outlining
efforts to achieve Direct Participation at the time of Bid/Proposal submission. Indirect Participation will only be considered after all efforts
to achieve Direct Participation have been exhausted. Only after written documentation of Good Faith Efforts is received will Indirect
Participation be considered.

MBEs/WBEs that will perform as subcontractors/suppliers/consultants include the following:

MBE/WBE Firm:

Address:

E-mail:

Contact Person: Phone:

Dollar Amount Participation: $

Percent Amount of Participation: %
*Letter of Intent attached? Yes No
*Letter of Certification attached? Yes No

MBE/WBE Firm:

Address:

E-mail:

Contact Person: Phone:

Dollar Amount Participation: $

Percent Amount of Participation: %
*Letter of Intent attached? Yes No
*Letter of Certification attached? Yes No

Attach additional sheets as needed.
*Letters of Intent, current Letters of Certification and documentation of Good Faith Efforts must be submitted at the time of
bid.
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FOREST PRESERVES OF COOK COUNTY
LETTER OF INTENT (SECTION 2)

M/WBE Firm: Certifying Agency:
Contact Person: Certification Expiration Date:
Address: Ethnicity:

City/State: Zip Bid/Proposal/Contract #:
Phone: Fax: FEIN #:

Email:

Participation: |:| Direct |:| Indirect

Will the M/WBE firm be subcontracting any of the performance of this contract to another firm?

No |:| |:| Yes — Please attach explanation. Proposed Subcontractor:

The undersigned M/WBE is prepared to provide the following Commodities/Services for the above named Project/ Contract (If more space is
needed to fully describe MWBE firm’s proposed scope of work and/or payment schedule, attach additional sheets).

Indicate the Dollar Amount, or Percentage, and the Terms of Payment for the above-described Commaodities/ Services:

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a binding Subcontract Agreement conditioned upon the
Bidder/Proposer’s receipt of a signed contract from the Forest Preserve District of Cook County. The Undersigned Parties do also certify
that they did not affix their signatures to this document until all areas under Description of Service/ Supply and Fee/Cost were completed.

Signature (MWBE) Signature (Prime Bidder/Proposer)
Print Name Print Name
Firm Name Firm Name
Date Date
Subscribed and sworn before me Subscribed and sworn before me
this day of , 20 . this day of , 20
Notary Public Notary Public
SEAL SEAL
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FOREST PRESERVES OF COOK COUNTY
PETITION FOR WAIVER OF MBE/WBE PARTICIPATION (SECTION 3)

A BIDDER/PROPOSER HEREBY REQUESTS:

I:I FULL MBE WAIVER I:I FULL WBE WAIVER
I:I REDUCTION (PARTIAL MBE and/or WBE PARTICIPATION)

% of Reduction for MBE Participation
% of Reduction for WBE Participation

B. REASON FOR FULL/REDUCTION WAIVER REQUEST

Bidder/Proposer shall check each item applicable to its reason for a waiver request. Additionally, supporting
documentation shall be submitted with this request.

I:I (1) Lack of sufficient qualified MBEs and/or WBEs capable of providing the goods or services required by the contract.
(Please explain)

I:I (2) The specifications and necessary requirements for performing the contract make it impossible or economically
infeasible to divide the contract to enable the contractor to utilize MBEs and/or WBEs in accordance with the
applicable participation. (Please explain)

I:I (3) Price(s) quoted by potential MBEs and/or WBEs are above competitive levels and increase cost of doing business
and would make acceptance of such MBE and/or WBE bid economically impracticable, taking into consideration
the percentage of total contract price represented by such MBE and/or WBE bid. (Please explain)

(4) There are other relevant factors making it impossible or economically infeasible to utilize MBE and/or
WBE firms. (Please explain)

C. GOOD FAITH EFFORTS TO OBTAIN MBE/WBE PARTICIPATION

I:I (1) Made timely written solicitation to identified MBEs and WBEs for utilization of goods and/or services;
and provided MBEs and WBEs with a timely opportunity to review and obtain relevant specifications,
terms and conditions of the proposal to enable MBEs and WBEs to prepare an informed response to
solicitation. (Attach copy of written solicitations made)

I:I (2) Followed up initial solicitation of MBEs and WBEs to determine if firms are interested in doing
business. (Attached supporting documentation)

I:I (3) Timely notified and used the services and assistance of community, minority and women business organizations
(Attach copy of written solicitations made)

I:I (4) Used the services and assistance of the Office of Contract Compliance staff. (Please explain)
I:I (5) Engaged MBEs & WBEs for indirect participation. (Please explain)

D. OTHER RELEVANT INFORMATION

Attach any other documentation relative to Good Faith Efforts in complying with MBE/WBE participation.
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Solicitation No. 26-80-014974

Forest Preserves of Cook County
M/WBE Reciprocal Certification Affidavit

Firm Name

Address City

County State Zip

Phone ( ) Email

I 9

(Authorized Representative) (Print Title)
of do hereby affirm:

(Name of Firm)

1) is a Minority and/or Women Business Enterprise
(Name of Firm)

currently certified by the City of Chicago as:|:| Black DHispanicDAsian DWoman-owned business.

2)  With respect to , the personal net worth of the qualifying
(Name of Firm)
(51%) individual(s) does not exceed $2,767,082.23, excluding the individual’s ownership interest in the M/WBE firm
and the equity of the owner’s primary residence, and otherwise meets the requirements of Chapter 34, Article IV of the
Cook County Procurement Code. (As per Section 34-263 of the Cook County Procurement Code, an individual’s
personal net worth includes only his or her own Share of assets held jointly or as community/marital property with the
individual’s spouse.)

3)  The average annual gross receipts of ,
(Name of Firm)
as derived from tax filings over the five most recent years, does not exceed the Small Business Size Standards published
by the U.S. Small Business Administration found in Title 13, Code of Federal Regulations, Part 121.
(http://www.sba.gov/content/small-business-size-standards)

Upon penalty of perjury, | affirm that, to the best of my
(Authorized Representative)

knowledge and belief, the information herein is true and accurate.

Signature Title Date

Subscribed and sworn to before me this day of /

(Month) (Year)
(Notary’s Signature) Notary’s Seal

My Commission Expires



http://www.sba.gov/content/small-business-size-standards

Solicitation No. 26-80-014974

FOREST

PRESERVES FOREST PRESERVE DISTRICT OF
of Cook County COOK COUNTY

CERTIFICATE OF QUALIFICATION AS A LOCAL BUSINESS

Section 1-8-2(E) of the Code of the Forest Preserve District of Cook County, lllinois, provides as follows: The
Director of Procurement shall, in the purchase of all supplies, services and construction by competitive sealed
bidding, accept the lowest bid price or lowest evaluated bid price from a responsive and responsible local
business entity, provided that the bid does not exceed the lowest bid price or lowest evaluated bid price from
a responsive and responsible non-local business by more than five percent (5%).

Section 1-8-2(A)(1)(a) of said Code defines a Local Business Entity as: a person or entity authorized to transact
business in this State and having a bona fide establishment for transacting business located within Cook County
at which it was actually transacting business on the date when any competitive solicitation for a public contract
is first advertised or announced and further which employs the majority of its regular, full-time work force
within Cook County, including a foreign corporation duly authorized to transact business in this State and which
has a bona fide establishment for transacting business located within Cook County at which it was actually
transacting business on the date when any competitive solicitation for a public contract is first advertised or
announced and further which employs the majority of its regular, fulltime work force within Cook County.

Is the entity submitting this bid a “Local Business Entity” as defined in Section 1-8-2(A)(1)(a) of the Code of
the Forest Preserve District of Cook County, Illinois?

Yes No

If the entity submitting this bid claims to be a “Local Business Entity”, a qualified representative must provide
the following information:

—

Type of entity (corporation, partnership, etc.):

2. Isthe entity authorized to transact business in the State of Illinois? YesD No

3. lIsthe entity is a foreign corporation? Yes |:| No

4. If “Yes”, answer (a) and (b):

(a) Is the corporation in compliance with all applicable local, state, and federal laws
governing conducting business in lllinois?

Yes L No -

(b) Is the corporation registered to do business in the State of Illinois?
Yes - No.

If “Yes”, then enter Registration Number:




Solicitation No. 26-80-014974

5. State the date on which the entity began transacting business on a continual basis to the present
date in Cook County, lllinois?

6. Was the entity a bona fide business establishment in Cook County, lllinois on the date when the
competitive solicitation for the contract was first advertised or announced?

Yes No

7. Is the majority of its regular, full-time work force located within Cook County, Illinois?

Yes No
l, , the
(AUTHORIZED REPRESENTATIVE) (TITLE)
of having been (NAME OF
COMPANY)

duly sworn to state the truth, do hereby affirm, under the penalty of perjury subject to punishment provided for at
law, that the foregoing statements are true and correct.

(SIGNATURE) (TITLE)

Any person or entity determined by the District to have knowingly made a false statement of material fact to the District
in writing in connection with any aspect of a procurement, a concession, and/or contract is liable to the District for a
penalty of two thousand five hundred dollars ($2,500.00), and may be subject to termination of any contract and
disqualification for a period of up to five (5) years from the date of such finding, in addition to any other remedy
provided for in the District's Code, as well as potential criminal penalties.

State of lllinois

County of

Subscribed and sworn to

before me this day of , 20

Notary Public: (Signature & Seal)




Solicitation No. 26-80-014974

il FOREST PRESERVE DISTRICT
Bl 1A OF COOK COUNTY

CERTIFICATE OF QUALIFICATION

COMPLETION OF THIS FORM IS REQUIRED

The following certifications are made pursuant to state law and District ordinance (Section 1-8-2(A)(2)).
Contractor is cautioned to carefully read these certifications prior to execution of this Contract. Execution of this
Contract shall constitute affirmation of these certifications and shall also constitute a warranty by
Bidder/Contractor that all the statements set forth within these certifications are true and correct statements of the
Bidder/Contractor. Bidder/Contractor is hereby notified that failure to execute these certifications shall result in
disqualification from eligibility for the award of this Contact. Bidder/Contractor is further notified that in the
event the District learns that any of the following certifications were falsely made, this Contract shall be subject
to termination. No person or business entity shall be awarded a contract or sub-contract, for a period of five (5)
years from the date of conviction or entry of a plea of nolo contendere or admission of guilt, if that person or
business entity:

1.

Has been convicted of an act committed, pursuant to the laws of any federal, state or local jurisdiction, of
bribery or attempting to bribe an officer or employee of a state or unit of local government thereof; or

. Has been convicted of an act committed of bid-rigging or attempting to rig bids as defined in the Sherman

Anti-Trust Act (15 U.S.C. 1-7) and Clayton Act (15 U.S.C. 12-27; 29 U.S.C. 52-53); or

. Has been convicted of bid-rigging or attempting to rig bids under the laws of the State of Illinois, or any other

federal state or local jurisdiction; or

. Has been convicted of price-fixing or attempting to fix prices pursuant to the laws of any federal, state or local

jurisdiction; or

. Has been convicted of defrauding or attempting to defraud pursuant to the laws of any federal, state or local

jurisdiction; or

. Has been adjudicated guilty or liable in any judicial or administrative proceeding of committing a repeated or

willful violation of the Illinois Wage Payment and Collection Act, 820 ILCS 115/1 et seq., [llinois Minimum
Wage Act, 820 ILCS 105/1 et seq., the Illinois Worker Adjustment and Retraining Notification Act, 820 ILCS
65/1 et seq., the Employee Classification Act, 820 ILCS 185/1 et seq., the Fair Labor Standards Act of 1938,
29 U.S.C. 201, et seq., or any comparable state statute or regulation of any state, which governs the payment
of wages; or

. Has been convicted of violations of any other federal, state or local laws, including but not limited to violations

of contracting or antitrust laws, tax or licensing laws, environmental laws, the Occupational Safety and Health
Act (OSHA), the National Labor Relations Act (NLRA), or federal Davis-Bacon and related Acts; or

. Has made an admission of guilt of such conduct as set forth in subsection (1) through (7) above which

admission is a matter of record, whether or not such person or business entity was subject to prosecution for
the offense or offenses admitted to; or

9. Has entered a plea of nolo contendere to charges of bribery, price fixing, bid-rigging, fraud, or wage theft



as set forth in sub paragraphs (1) through (7) above.

Any person or entity determined by the District to have knowingly made a false statement of material fact to
the District in writing in connection with any aspect of a procurement, a concession, and/or contract is liable
to the District for a penalty of two thousand five hundred dollars ($2,500.00), and may be subject to termination
of any contract and disqualification for a period of up to five (5) years from the date of such finding, in addition
to any other remedy provided for in the District's Code, as well as potential criminal penalties.

CERTIFICATION

I, of (NAME AND
TITLE) (BIDDER)

do hereby affirm by checking each item below that the following is true and correct to the best of my knowledge:

Bidder has not been convicted, or entered a plea of nolo contendere, or made an admission of guilt to

any act described in the identified Ordinance (Section 1-8-2(A)(2)) of the Forest Preserve District of
Cook County.

The owner, partner or shareholder who controls, directly or indirectly, Twenty Percent (20%) or more

of the business or offices of the business entity has not been convicted or entered a plea of nolo
contendere or made an admission of guilt to any act described in the identified Ordinance.

Bidder does not employ as an officer any individual who was an officer of another business entity at

the time the latter business entity committed a disqualifying act described in the identified Ordinance.

Bidder does not have an owner who controls, directly, Twenty Percent (20%) or more of the business

who was an owner who, directly or indirectly, controlled Twenty Percent (20%) of another business
entity at the time the latter committed a disqualifying act described in the identified Ordinance.

(SIGNATURE)
State of Illinois
County of
Subscribed and sworn to
before me this day of , 20

Notary Public:

(Signature & Seal)



FOREST FOREST PRESERVE DISTRICT
PRESERVES OF COOK COUNTY

of Cook County

VERIFICATION OF PAYMENT OF FOREST PRESERVE DISTRICT
OF COOK COUNTY TAXES AND FEES

COMPLETION OF THIS FORM IS REQUIRED

Pursuant to District Ordinance 1-8-2(D), it is provided that:

DISQUALIFICATION FOR TAX AND FEE DELINQUENCY

No person or business entity shall be awarded a contract or subcontract for goods or services with the District if
such person or business entity is delinquent in the payment of any tax levied by or fee charged by the District or
Cook County. No person or business entity will be prohibited from entering into a contract or subcontract with
the District pursuant to the foregoing sentence if such individual or entity is contesting, in accordance with the
appropriate procedures, its liability for the tax or fee or the amount of the tax or fee, and if such person or business
entity shows proof of the contest to the District.

STATEMENT UNDER OATH
Before awarding a contract or subcontract for goods or services, the District shall obtain a statement under oath
from the person or business entity that none of the taxes or fees contested, or other taxes or fees, are delinquent.

FALSE STATEMENTS

The effect of any person or entity making a false statement under oath shall be to entitle the District to set off a
portion of the contract sum equal to the amount of the tax or fee delinquency. In addition, a twenty-five percent
penalty on the amount of the tax or fee delinquency shall be imposed. Making a false statement under oath
regarding delinquency is a class three felony offense in violation of 720 ILCS 5/32-2. In addition to any other
possible penalties provided for in the District’s Code, law or equity, any person or entity that is found to have
made a false statement will be subject to the penalties set forth at 1-8-2(W).

DELINQUENCY DURING PENDENCY OF CONTRACT

If during the existence of any contract or subcontract for goods or services between the District and any person
or business entity such person or business entity shall become delinquent for nonpayment of taxes levied by or
fees charged by the District or Cook County, the District shall be entitled to set off a portion of the contract sum
equal to the amount of the tax and fee delinquency, and impose a twenty-five (25) percent penalty on the amount
of the delinquent tax or fee.

APPLICABILITY

The requirements set forth herein and at Section 1-8-2(D) of the District’s Code applies to all contracts and
subcontracts for goods and services, including; personal services contracts, contracts which are awarded on the
basis of a bidding process; contracts which are not awarded on the basis of a bidding process; contracts which
originate under the authority of the Director of Procurement of the District; and contracts originate from any other
office or department of the District.

For purposes of this certification, as set forth in Section 1-8-2(D), "taxes levied and fees imposed" by the



District shall mean any and all taxes or fees which are levied, imposed or collected by or on behalf of the
District, its officials, or departments, including but not limited to taxes levied on real estate, and fees and
charges imposed by ordinance or by law which are payable to the District, or an office or department of the
District, for any permit, license, service or any other purpose.

Taxes and fees shall be construed to include any and all interest and penalties authorized or imposed by law or
by ordinance for a late payment or non-payment of taxes or fees. Taxes or fees shall be considered delinquent
if a claim, notice or demand for payment has been made for such taxes or fees by or on behalf of the District or
County of Cook, except in those cases where authorized procedures for protesting or contesting such taxes or
fees have been timely and properly initiated and where such protest or contest remains pending.

L , the
(NAME) (TITLE)
of , having been duly sworn to state the truth, do
hereby (BIDDER)
affirm that the following is true and correct to the best of my knowledge:
1. , D is/ard is not an owner(s) of real
property (BIDDER)

in Cook County, or a party responsible for the payment of any tax or fee owed to the Forest Preserve
District of Cook County, for which such tax or fee is delinquent.

2. Ifan owner, the following is a complete list of real estate owned by

(BIDDER)
in Cook County (list address and Permanent Index Numbers of each property):

(Signature) (Office/Title)
State of Illinois
County of
Subscribed to before me this day of , 20

NOTARY SEAL & SIGNATURE



= FOREST FOREST PRESERVE DISTRICT
PRESERVES OF COOK COUNTY

of Cook County

CERTIFICATE OF INTENT TO COMPLY WITH THE COOK COUNTY RESIDENT
EMPLOYMENT REQUIREMENT

Completion of this form is required when indicated in the BID NOTICE

Section 1-8-2(G) of the Code of the Forest Preserve District of Cook County, Illinois, provides as
follows: For any construction project advertised, or if not advertised, awarded, after the effective
date of this ordinance having an estimated contract value of $100,000 or more, funded solely with
Forest Preserve District of Cook County funds, and where not otherwise prohibited by federal or
state law, the total hours worked by persons on the site of the construction project by employees of
the contractor or subcontractors shall be performed at least fifty (50) percent by actual residents of
the County of Cook.

If awarded the contract, the entity completing this form agrees to comply with said provision and
upon request to make available to the Forest Preserve District of Cook County, Illinois its records
for the purpose of verification of same.

Check one: yes no
Name of Company
Signature Authorized Representative
State of Illinois
County of

Subscribed and sworn to
before me this day of , 20

Notary Public:

(Signature & Seal)



Declaration of Child Support Obligations

This form must be completed by all Applicants seeking issuance or renewal of a County Privilege.

Applicable law provides that every applicant for a County Privilege shall be in full compliance with any child support order
before such applicant is entitled to receive or renew a County Privilege. When delinquent child support exists, the County
shall not issue or renew any County Privilege and may revoke any County Privilege.

e Applicant: any person or business entity, including all Substantial Owners, seeking issuance of a

County Privilege or renewal of an existing County Privilege from the County. This term shall not include any
political subdivision of the federal or state government, including units of local government, and not-for-profit
organizations.

o County Privilege: any business license, including but not limited to liquor dealer’s licenses, packaged goods
licenses, tavern licenses, restaurant licenses, and gun licenses; real property licenses or lease; permit, including
but not limited to building permits, zoning permits or approvals; environmental certificate; County HOME Loan;
and contracts exceeding the value of $10,000.

e Substantial Owner: any person or persons who own or hold a twenty-five percent (25%) or more percentage of
interest in any business entity seeking a County Privilege, including those shareholders, general or limited partners,
beneficiaries and principals; except where a business entity is an individual or sole proprietorship, Substantial
owner means that individual or sole proprietor.

All Applicants are required to complete this declaration and comply with the Child Support Enforcement Ordinance. An
Applicant's signature on this form constitutes a certification that the information provided below is correct and complete, and that
the individual signing this form has personal knowledge of such information.

Section A: Applicant Information: If Applicant is a business entity with no Substantial Owners,
check Box D in Section B.
Business Name: I If Applicant is a business entity with Substantial O.wne.rs as dejln.etl above,
each Substantial Owner must complete and submit this declaration.
Last Name: | | First Name: | |
Date of Birth: | | Social Security Number (last four digits): I:I I:”:”:I
tion B: Chil rt ligation Information:

The undersigned Applicant, being duly sworn on oath or affirmation hereby states that, “To the best of
my knowledge”: (click check box left of questions “A”, “B”, “C”, or “D” as is appropriate)

I:] A. Ido not have judicially or administratively ordered child support obligations.

I:l B. I have an outstanding judicially or administratively ordered obligation, but is paying it in
accordance with the terms of the order.

I:I C. I am delinquent in paying judicially or administratively ordered child support obligations.

I:I D. I am an authorized representative of the applicant. The applicant does not have any Substantial
Owners as described above.

The undersigned Applicant understands that failure to disclose any judicially or administratively ordered child
support debt will be grounds for denying, suspending, or revoking County Privilege(s); and, declares under
penalty of perjury under the laws of the United States of America that the foregoing is true and correct.

Applicant Signature:| | Date:| | | |1 |

For Internal Office Use Only:

Department Name;| | Contact Name: | |

Date Received: | || I\ | Contact Email: | |

Contract/Permit/Application Number: | |




* FOREST
PRESERVES FOREST PRESERVE DISTRICT

of Cook County OF COOK COUNTY

RESPONSIBLE BIDDER AFFIDAVIT OF COMPLIANCE
COMPLETION OF THIS FORM IS REQUIRED BY CONTRACTOR

AND ALL SUB-CONTRACTORS

Name of District Project:
District Contract Number:
Contractor Name:
Address:

Contract Person:

Phone:

Fax:

E-mail:

Contractor and all subcontractors performing work on all public works projects shall complete this Affidavit
of Compliance (“Affidavit”) and submit supporting documentation as required pursuant to An Ordinance
Establishing Responsible Bidder Requirements on Public Works Projects (Sec. 1-8-2(S)). Per Section 1-8-2(S)
of the District’s Code, the term "public works" shall have the meaning set forth in the Illinois Prevailing Wage
Act (see 820 ILCS 130/2). Moreover, it is expressly understood that the term "public works" shall not include
snow removal, landscaping, tree trimming, and tree removal unless such activities are done in conjunction
with, or in preparation for, new construction or the repair, maintenance, assembly or disassembly of equipment
owned or leased by the District. Contractor and all subcontractors must submit this Affidavit and all related
evidence with its bid. Contractor shall be responsible for providing this Affidavit to all subcontractors who
will perform work on the project. Failure to comply with all submission requirements may result in a
determination that the Contractor is not a responsible bidder.

For the remainder of this Affidavit, “Contractor” refers to the general Contractor and all subcontractors. Each
item must be answered. If the question is not applicable, answer “NA.” If the answer is none, answer “none.”
The certifications set forth in this Affidavit and all documents attached hereto shall become a part of any
Contract awarded to the Contractor. Furthermore, Contractor shall comply with these certifications during the
term and/or performance of the Contract.

The undersigned ,as and on behalf
(Name) (Title)
of having been duly sworn under oath certifies that:
(Contractor)

Business Organization
1. The form of business organization of the Contractor is (indicate the state and date of incorporation if
applicable):

) Are you Authorized to do business in the State of Illinois: Yes| [No

3. Attach copy of the Office of the Secretary of State of Illinois, Department of Business Services



Certificate of Good Standing.

4. Contractor’s Federal Employer L.D. # :

Neither the Contractor nor any agent, partner, employee, or officer of the Contractor, is debarred,
suspended, proposed for debarment, or declared ineligible from Contracting with any unit of state or local
government. (“Yes” indicates the above statement is correct): Yes|:| Nl)|:| []

Subcontractor Disclosure
Contractor disclosed the name and address of each subcontractor for whom the Contractor has accepted
a bid and/or intends to hire on any part of the project on the Bidder’s Key Personnel & Subcontractor
Form: Yes No

Contractor provided this Affidavit of Compliance to all of the above-referenced subcontractors. Yes
Noj

EOE Compliance
Contractor is in compliance with provisions of Section 2000e of Chapter 21, Title 42 of the United States

8. Code and Federal Executive Order No. 11246 as amended by Executive Order No. 11375 (known as the
Equal Opportunity Employer provisions):  Yes |:| No Ij
9. Contractor’s LD.H.R. #: Expiration Date:

Prevailing Wage Act Compliance
10. Contractor has reviewed the applicable prevailing wage laws (including the Illinois Prevailing Wage Act

(820 ILCS 130/1 et seq.) and federal Davis-Bacon Act (40 U.S.C. § 3142 et seq.)) and will strictly compl
with applicable prevailing wage laws, and will pay the applicable prevailing wage rates: Yes
No

Contractor has not been found by the Illinois Department of Labor to be in violation of the Illinois

1. Prevailing Wage Act within the past three year period: Yes |:| No |:|

If the above answer 1s “No,” list the date and nature of the each violation:

Participation in Approved Apprenticeship Program(s)
Contractor participates in apprenticeship and training programs applicable to the work to be performed,
12. which are approved by and registered with the United States Department of Labor’s Office of
Apprenticeship, or its successor organizations: Yes|:| No I:I

13. Attach supporting documentation (e.g. Verification letter of signatory Contractor, United States
Department of Labor’s Office of Apprenticeship Certification of Registration, Standards of
Apprenticeship, Apprenticeship Agreement).

Substance Abuse
14. Contractor complies with the Illinois Substance Abuse Prevention on Public Works Projects Act by:
a. Having a written substance abuse program in effect for its employees that meets or exceeds the
requirements of the Act: Yes No or:
b. Having signed a collective bargaining ag ent thatdeals with the subject matter of the Act




and that currently is in effect: Yes No I:'

Workers’ Compensation
Contractor’s employees who will perform work on the project are properly classified and covered under a current

" workers’ compensation policy: Yes I:I No |:|

Employee Benefits

16 Contractor’s employees who will perform work on the project are covered by a health and welfare plan:
. Yes N0|

Contractor’s employees who will perform work on the project are covered by a retirement plan: Yes No

[]

VERIFICATION

I certify that I am authorized to execute this Affidavit of Compliance on behalf of the Contractor set forth on the first
page of this Affidavit, that I have personal knowledge of all the information set forth herein and that all statements,
representations, information and documents provide in or with this Affidavit and attachments hereto are true and
accurate. [ acknowledge that an inaccurate or incomplete disclosure is punishable by law, including but not limited to
fines and debarment.

The Contractor may report any change in any of the facts stated in this Affidavit within fourteen (14) days of the
effective date of such change by completing and submitting a new Affidavit. Failure to comply with this requirement
is grounds for the Contractor to be deemed a non-responsible bidder. Any Responding Party determined by the District
to have knowingly made a false statement of material fact to the District in writing in connection with any aspect of a
procurement, a concession, and/or contract is liable to the District for a penalty of two thousand five hundred dollars
($2,500.00), and may be subject to termination of any contract and disqualification for a period of up to five (5) years
from the date of such finding, in addition to any other remedy provided for in the District's Code, as well as potential
criminal penalties.

Signature of Authorized Representative

Name of Authorized Rep. (Print or Type) Title

Telephone Number

State of Illinois

County of

Subscribed and sworn to

before me this day of
, 20

Notary Public Signature & Seal



FOREST
PRESERVES FOREST PRESERVE DISTRICT

of Cook Counfv OF COOK COUNTY

DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

Completion of This Form is Required

The Forest Preserve District of Cook County’s Ethical Code of Conduct requires that any Applicant for
any District Action must disclose information concerning ownership interests in the Applicant. Pursuant to
District Ordinance 1-13-3, this Disclosure of Ownership Interest Statement must be completed with all
information current as of the date this Statement is signed. Furthermore, this Statement must be kept
current, by filing an amended Statement, until such time as the District shall take action on the application.
The information contained in this Statement will be maintained in a database and made available for public
viewing.

If you are asked to list names, but there are no applicable names to list, you must state NONE. An
incomplete Statement will be returned and any action regarding this contract will be delayed. A failure to
fully comply with the ordinance may result in the action taken by the District being voided. Further, any
person determined by the District to have knowingly made a false statement of material fact to the District
in writing in connection with any aspect of a procurement, a concession, and/or contract is liable to the
District for a penalty of two thousand five hundred dollars ($2,500.00), and may be subject to termination
of any contract and disqualification for a period of up to five (5) years from the date of such finding, in
addition to any other remedy provided for in the District's Code, as well as potential criminal penalties.

For the purposes of this Statement, the following terms have the following meanings:
“Applicant” means any entity or person making an application to the District for any District Action.
“District Action” means any action by the District or, a District Department, regarding an ordinance
or ordinance amendment, a District approval, with respect to contracts, leases, or sale or beneficiaries
thereof.
This Disclosure of Ownership Interest Statement must be submitted by:
1. An Applicant for District Action; and
2. An individual or Legal Entity that holds stock or a beneficial interest in the Applicant and is listed
on the Applicant’s Statement (a “Holder””) must file a Statement and complete section #1 only under

Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to
identify each portion of the form to which each additional page refers.

This Statement is being made by: Applicant or :l Stock / Beneficial Interest Holder

This Statement is an: Original Statement or Amended Statement




Identifying information:

Business Name: D/B/A: FEIN NO./ Last 4 SSN:
Street Address:
City: State: Zip Code: Phone No:
Form of Legal Entity:
Sole Proprietor Partnership Corporation Trustee of Land Trust
Business Trust Estate Association Joint Venture

I:I Other (describe)
Ownership interest Declaration:
. List the name(s), address, and percent ownership of each individual and each Entity having a legal or

beneficial interest (including ownership) of more than five percent (5%) in the Applicant/Holder.

Name Address Percentage Interest in Applicant / Holder

2. Ifthe interest of any individual or any Entity listed in (1) above is held as an agent or agents, or a nominee
or nominees, list the name and address of the principal on whose behalf the interest is held.

Name of Agent / Nominee Name of Principal Principal’s Address

3. Is the Applicant constructively controlled by another person or Legal Entity? Yes No

If yes, state the name, address and percentage of beneficial interest of such person or legal entity, and the
relationship under which such control is being or may be exercised.

Name Address Percentage of Beneficial Interest Relationship




Declaration (check the applicable box):

[ ] I state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant
nor reserved any information, data or plan as to the intended use or purpose for which the Applicant seeks
District Board or other District Action.

[ ] I state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any
Information required to be disclosed.

Name of Authorized Applicant/Holder Representative (please Print or Type) Title

Signature Date

E-mail address Phone Number

Subscribed to and sworn before me
This day of , 20

My commission expires:

X
Notary Public Signature and Seal




z FOREST FOREST PRESERVE DISTRICT OF
Y PRESERVES COOK COUNTY

of Cook County

DISCLOSURE OF LOBBYIST CONTACTS

List any/all Lobbying and/or Lobbying Entity(ies) that have made lobbying contacts on Bidder/Contractor’s
behalf with respect to this Contract:

Name Address

Not Applicable. By selecting “Not Applicable” you swear and affirm that you or your company have
not communicated with any Lobbyist or Lobbying Entity, have not been contacted by any Lobbyist or
Lobbying Entity nor caused any lobbying contacts to be made on your behalf with any Lobbyist or Lobbying
Entity regarding this contract, as those terms are defined under the Illinois Lobbyists Registration Act (25
ILCS 170/1 et seq.).

Signature of Authorized Representative of Bidder:

Name Title

State of Illinois
County of

Subscribed and sworn to
before me this day of , 20

Notary Public:

(Signature & Seal)



FOREST
¥ PRESERVES FOREST PRESERVE DISTRICT

of Cook County OF COOK COUNTY

FAMILIAL RELATIONSHIP DISCLOSURE CERTIFICATION

COMPLETION OF THIS FORM IS REQUIRED

The Forest Preserve District of Cook County’s (“District””) Code of Ethics requires the District’s evaluation of
each response to any District solicitation be free from any conflict of interest that may prevent an objective
evaluation. In furtherance of that goal, each individual or entity responding to a District solicitation (“Responding
Party”’) must disclose the existence of any familial relationships with any District employee and/or appointed or
elected official. If the Responding Party is a business entity, then the business entity must disclose the existence
of any familial relationships with any District employee and/or appointed or elected official by the individuals
who hold, and during the year prior to the submission of its response to the District’s solicitation, held the
following positions:

» Members of the Responding Party’s board of directors;

* Officers or partners of the Responding Party;

* Employees or independent contractors responsible for the general administration of the Responding Party;

* Agents authorized to execute documents on behalf of the Responding Party; and

* Employees who will be directly engaged in doing work with/for the District on behalf of the Responding Party.

For the purposes of this disclosure, “Familial Relationship” means a person who is a relative of any District
employee, or appointed/elected official, which includes any spouse, domestic partner, civil-union partner, parent,
step-parent, child, step-child, grandparent, sibling, step-sibling, uncle, aunt, great aunt, great uncle, first cousin,
nephew, niece, grandson, granddaughter, father-in-law, mother-in-law, son-in-law, daughter-in-law, brother-in-
law, sister-in-law, half-brother, or half-sister, and all of the preceding forms of relation to the Official's,
Employee's, or Appointee's spouse, domestic partner, or civil union partner (if any). With respect to any terms in
this definition that are gendered, the non-gendered form of the same term is deemed included.

A. Responding Party seeking to do Business with the District

Name: (please print)
Address:

Phone Number:
Email:

If an entity, provide name, title and contact information for the individual completing this disclosure on
behalf of the entity:

B. Disclosure of Familial Relationships with the District:

Name of Person/Entity Name and title of Related District Official, Nature of Relationship
Employee, or Appointee




No Familial Relationship exists between the Responding Party and any District employee, appointee
or official. The Responding Party further verifies that this determination is based upon a good faith inquiry
into whether any such familial relationship(s) exists.

Any Responding Party determined by the District to have knowingly made a false statement of material fact
to the District in writing in connection with any aspect of a procurement, a concession, and/or contract is
liable to the District for a penalty of two thousand five hundred dollars ($2,500.00), and may be subject to
termination of any contract and disqualification for a period of up to five (5) years from the date of such
finding, in addition to any other remedy provided for in the District's Code, as well as potential criminal
penalties.

VERIFICATION: To the best of my knowledge, the information I have provided on this disclosure form is
accurate and complete. I acknowledge that an inaccurate or incomplete disclosure is punishable by law,
including but not limited to fines and debarment.

State of Illinois

County of Signature of Authorized Representative

Subscribed and sworn to

before me this day of 20 Title of Authorized Representative

Notary Public:

(Signature & Seal) Name of Responding Party



Grant Requirement Certificate

Completion of this form is required when indicated in the BID NOTICE

Work under this Contract is funded in whole or in part by a grant that requires the Contractor and subcontractor(s)
adhere to certain requirements, including, but not limited to, the following:

1.

lllinois Works Jobs Program Act and lllinois Works Apprenticeship Initiative. Unless waived by the lllinois Department of Commerce
and Economic Opportunity, contractors must adhere to the Apprenticeship Requirements in compliance with the lllinois Works Jobs
Program Act (30 ILCS 559/20-1 et seq) during the term of the agreement. The goal of the lllinois Apprenticeship Initiative is that
apprentices will perform either 10% of the total labor hours actually worked in each prevailing wage classification or 10% of the
estimated labor hours in each prevailing wage classification, whichever is less. Contractors are required to report on and certify its
compliance with this provision.

Steel Products Procurement Act. Any steel products used or supplied in accordance with this public works project shall be
manufactured or produced in the United States per the requirements of the Steel Products Procurement Act (30 ILCS 565 et seq.).

Domestic Preferences for Procurements. In accordance with 2 CFR 200.322, to the greatest extent practicable, contractors must
provide a preference for the purchase, acquisition, or use of goods, products, or materials produced in the United States (including
but not limited to iron, aluminum, steel, cement, and other manufactured products).

Contractor must conform with the additional requirements as provided above, as well as any additional,
applicable grant terms as provided in the attached grant agreement, and it must require its subcontractors to
adhere to such requirements as well to the greatest extent practicable.

Your signature below represents your agreement as the Contractor to abide by the grant terms and conditions
in the performance of the Contract. This Certificate should not be construed as a waiver of any rights or remedies
under the Contract. Violation of this Certificate is considered a breach of the Contract.

Name of Company

Signature

Title

State of lllinois

County of

Subscribed and sworn to
before me this day of

, 20

Notary Public Signature & Seal



Contract Agreement

COMPLETION OF THIS FORM IS REQUIRED

The undersigned acknowledges receipt of Contract Documents and addenda as indicated within the Contract Documents.
The undersigned makes the foregoing bid in the total amount of:

$

(FIGURES) (WORDS)

subject to all of the terms and conditions of the Contract Documents. The undersigned certifies that all of the foregoing
statements of the Contractor’s certifications are true and correct.

The undersigned acknowledges that if awarded this Contract they will not commence work until they are in receipt of: (a)
the purchase order issued by the District and (b) formal written Notice to Proceed from the District.

(To BE FILLED IN BY FPDCC)

This Contract agreement made and entered into this day of ,20 by and between

the Forest Preserve District of Cook County, an lllinois Special District, (hereinafter referred to as “the District”) and

, located at

(Contractor)

(Street Address) (City, State)

hereinafter referred to “the Contractor”. The District and the Contractor shall at times collectively be referred to as “the
Parties.” The Contractor covenants and agrees to furnish all labor, materials, equipment and service of every kind, and
to do and perform each and every act and thing necessary or proper for:

PROJECT NO.: 25-80-01-C1
SOLICITATION NO.: 26-80-014974

PROJECT NAME: UNPAVED TRAIL REPAIRS IN THE PALOS PRESERVES




In accordance with all Contract Documents hereto attached and to fully complete said work in accordance with the true
intent and meaning of the Contract Documents without any further, other or different expense of any nature whatsoever
to the District as herein elsewhere more particularly described.

All bidders signatures are required upon bid submittal.

The Forest Preserve District Contractor:
Of Cook County, Illinois

Director of Planning and Development PRESIDENT OR AUTHORIZED DESIGNEE

General Superintendent Title

President of Board of FPDCC

Attest: Attest:
Secretary Secretary
(Affix Corporate Seal here) (Affix Corporate Sea here)
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STATE OF ILLINOIS

SPECIAL PROVISIONS

Work for these projects shall comply with the IDOT “Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2022 (Standard Specifications) along with “Supplemental Specifications
and Recurring Special Provisions”, Adopted January 1, 2026 unless modified on the Plans or herein. The
following Special Provisions supplement these documents. All other bid items have been identified with
IDOT Coded Pay Items on the Schedule of Values. These are supplemented with the following Special
Provisions, which take precedence in the case of a conflict.

LOCATION OF PROJECT

This project consists of trail repairs and improvements at the following Forest Preserve sites: Palos Trail
System and Sag Valley Trail System. The project is generally bound by Route 45 (east bound), Route 171
(west and north bounds), and 123™ Street (south bound) in Palos Township, lllinois. The accompanying
plans also identify project locations.

DESCRIPTION OF PROJECT

Various trail improvements and repairs will be performed at the noted preserve sites and as shown on the
plans. Work includes, but is not limited to, aggregate surface repairs and installation, concrete pavement
installation, trail widening, culvert removal and installation, grading of ditches, bank stabilization, split rail
fence removal and replacement, tree protection and root pruning, and soil erosion and sediment control.

TIMING OF WORK

To the extent practicable, the Contractor shall schedule work to be completed during the off-peak trail
use seasons — late-fall through early-spring. The repairs/improvements on the Swallow Cliff Trail Loop and
Black Oak Trail should be the first and second priority, respectively, for work during off-peak use seasons.

The work associated with the Swallow Cliff Trail Loop is expected to generate excess excavated material,
which is to be used as fill material for the Black Oak Trail work. The Contractor shall schedule work
accordingly so as to minimize the need to import fill material and/or to respread/berm excess excavated
material in alternate locations within the trail system.

The Contractor shall provide an anticipated schedule, including the order of work for the various locations
of trail improvements, for review and approval by the Owner/Engineer prior to the start of work. The
Contractor shall update the schedule as needed throughout construction and provide to the
Owner/Engineer every two weeks.
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PLANNED EVENTS

The Forest Preserve anticipates 10 to 20 events will take place within the trail system throughout the
duration of construction. The Forest Preserve will provide a list of known upcoming events prior to the
start of construction and will provide updates on any new planned events once determined. The
Contractor shall take these events into consideration when preparing their schedule of work. This includes
scheduling work to avoid the areas where the events will take place, including access routes to the event
locations, and/or ensuring temporary access is provided to the event locations on the date of the event.

Below are some tentative events and dates affecting the project, to be updated as the project proceeds:

Event Organizer Typical Annual Date(s)
(typically 2-3 days each)

Run Race Bill Thorn March & Fall

Universal Sole Loel Feinberg May, June, October

CUSS Running Ally Gregory May, October

ERIK’s Bike Shop Demo Tour (1° time) Bailey Alvarado August

CAMBTr-Palos Meltdown Neil Barnish Late August

IL Interscholastic Cycling Association (1% time) October

Emergency Medicine Residents Association | Hannah Simon October

(race) (1°* time)

Spooky Shuffle Stephen DeFalco 3@ Weekend October

(expect up to 12 events no yet listed)

SCHEDULED FIELD MEETINGS

The Contractor shall schedule regular field meetings and/or virtual check-ins with the Owner and/or
Engineer to discuss progress, schedule, and any other items that may need coordination during the
construction process. Meeting frequency and location (on-site or virtual) shall be coordinated between
Contractor and Owner/Engineer and may vary throughout the duration of construction dependent upon
upcoming schedule and expected need for coordination.

PERMIT COORDINATION

U.S. Army Corps of Engineers (USACE) Nationwide Permit 3
The improvements will include minor work in and adjacent to Waters of the United States (WOTUS). The

work in these locations will solely consist of maintenance-related tasks associated with the replacement
of failing existing culverts. As such, the proposed work at these sites is covered by Nationwide Permit 3 —
Maintenance (NW3). This permit will cover work as shown on the plans. Work outside of the identified
project areas is not covered.

NW3 is a non-reporting nationwide permit, so no permit submittals are required.
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lllinois Environmental Protection Agency (IEPA) ILR-10 NPDES Permit

The Owner will make a permit submittal, including the Notice of Intent (NOI) form and a Stormwater
Pollution Prevention Plans (SWPPP). A copy of the approved SWPPP will be provided prior to construction,
but all anticipated requirements are included in these Bid Documents.

NATURAL AREAS DAMAGE PENALTY

A penalty will be assessed to the Contractor for damage to ground-level and middle-level plants as a result
of construction operations, per square foot area as determined by the Forest Preserve fee (for mitigation
and restoration). This amount is intended to reimburse FPDCC for their restoration costs after
construction damage. The size is defined by comparing impacted areas to the work zone as defined by the
plans, special provisions and construction engineer’s judgement. The dollar value of the penalty will be
removed from the next pay estimate and the value will be applied by FPDCC to restoration costs. The
penalty is composed of two parts:

1. Cost for mitigation and restoration - damage and compaction outside of work zone:
I.  Turfareas: Contractor to restore to original condition — no fee or penalty but contractor must
restore to the satisfaction of the Forest Preserves
Il. Natural areas: Not a part of the other 2 categories and outside of the construction limits, as
defined by contract documents and further at the FPD’s representatives, $10/square foot
Il Nature Preserves: Damage in a state-designated nature preserve. Nature preserves (a higher-
quality form of forest preserve) are shown in dark green in the FPDCC webmap:
https://map.fpdcc.com/). Note: This may be in addition to the fines from the IL Nature
Preserve Commission. FPD fines $15/square foot.
IV.  Other areas
2. Multiplier for Admin: 1.5 to account for documentation and project management and

administrative costs to restore

Example: 10 feet by 250 feet = 2,500 square feet of native plants (to the side of the trail) were damaged
in a non-nature preserve area (Category ll),

P= Square Feet Impacted x Cost/SF x Multiplier

P=2,500 SF x $10/SF x 1.5 = $37,500

Next Pay Estimate = Value of Completed work - $37,500

SOIL EROSION AND SEDIMENT CONTROL PENALTY

The Contractor shall be responsible for ensuring all soil erosion and sediment control measures are kept
in proper working order. The Contractor shall repair or replace any damaged or deficient measures at the
Contractor’s expense.


https://map.fpdcc.com/
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For unacceptable work that impacts the environment, a deduction will be applied to monies due or that
might become due the Contractor. These deficiency deductions will be applied as follows:

(a) Erosion and Sediment Control Deficiency Deduction: When the Engineer is notified or determines an
erosion and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a violation
of the Department’s NPDES permits, SWPPP, or any failure to place and maintain the erosion and
sediment control devices, the Engineer will notify and direct the Contractor to correct the deficiency
within a specified time, to be 48 hours. The specified time begins upon notification to the Contractor. The
Engineer will be the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion and/or sediment
control devices included in the contract, or any failure to comply with the conditions of the NPDES permit,
SWPP or the applicable plan sheets showing erosion and sediment controls. A deficiency may also be
applied to situations where corrective action is not an option such as the failure to participate in a jobsite
inspection of the project, failure to install required measures prior to initiating earth moving operations,
disregard of concrete washout requirements, or other disregard of the NPDES permit, SWPP or plan sheets
showing erosion and sediment controls.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary deduction will be
imposed for each calendar day or portion of a calendar day until the deficiency is corrected to the
satisfaction of the Engineer. The calendar day(s) will begin with notification to the Contractor and end
with the Engineer’s acceptance of the correction. The base value of the daily monetary deduction is
$500.00 per day.

TRAIL AGGREGATE COMPACTION REQUIREMENTS

Trails shall be compacted to not less than 85 percent of the maximum dry density measured by Modified
Proctor. Tails shall be compacted with a tamping roller, or with a pneumatic-tired roller, or with a vibratory
machine, or with a combination of any of the three. The top lift shall be given a final rolling with a steel
wheel roller. The manner of compaction shall be approved by the Engineer.

Wetting of trail aggregates shall be done in accordance with the requirements of the Forest Preservers of
Cook County. Wetting is not permitted in cars, bins, stockpiles, or trucks. The moisture content shall be
sufficient to prevent segregation of the aggregate. Water shall be added as required by the Engineer to
obtain compaction satisfactory to the Engineer.

If compaction tests indicate that the aggregate does not comply with the density requirements, additional
wetting, if necessary, and rolling will be required until the density is obtained. Moisture shall be added to
the material during compaction only when it is necessary to increase the percentage of moisture to obtain
the required density.
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The Contractor shall test compaction at a minimum of one test per 250 linear foot of trail
repair/improvement and correct any sections that do not meet the compaction requirement. Where
corrections were needed, the Contractor shall complete an updated compaction test to ensure the
minimum compaction requirement was met following the rework. Testing and any rework needed to
meet compaction requirements shall be completed at no additional cost to the Owner. The Engineer will
spot check aggregate compaction and discuss any observed deficiencies with Contractor during
construction. The Contractor shall provide a description of testing method and a table and/or map listing
location/station and compaction reading to the Owner and Engineer for review and records prior to
payments for the applicable aggregate placement.

TRAIL CROSS-SLOPE REQUIREMENTS

The Contractor shall check the constructed cross-slope of the trail at a minimum of one check per 100
linear foot of trail repair/improvement and correct any areas that are not between 1% and 3% and/or that
slope in the wrong direction. Where corrections were needed, the Contractor shall complete an updated
cross-slope check to ensure the repair corrected the slope issue. The slope checks and any rework needed
to meet cross slope requirements shall be completed at no additional cost to the Owner. The Engineer
will spot check cross slope and discuss any observed deficiencies with Contractor during construction. The
Contractor shall provide a table and/or map listing location/station and cross slope reading to the Owner
and Engineer for review and records prior to payments for the applicable aggregate placement.

TREE ROOT PRUNING

This work shall consist of pruning the tree roots in accordance with Section 201 of the Standard
Specifications, with the following modifications:

Description: If construction is to occur within the tree protection zone as defined by the FPDCC Tree
Protection and Preservation Manual (TPMM), root pruning will be required. All pruning shall be performed
by an ISA Certified arborist.

Schedule: When possible, root pruning shall occur in the dormant season. Any pruning during the growing
season shall require the cut surfaces to be painted with latex paint to prevent the spread of disease. Trees
that are indicated for root pruning shall be irrigated prior to, during, and after root pruning.

Inspection: The site shall be inspected for visible above-ground hazards prior to beginning any root
management procedure. The location of utilities and other obstructions both below and above ground
shall be considered prior to root management operations. Utilities and other obstructions include but are
not limited to: gas; electric; communications; sewer; drainage; and, irrigation. Conditions identified that
would affect the operation, or are outside of, the scope of work should be reported to the project
engineer.

Practices: Root pruning using an approved mechanical root pruning saw or air excavator with a handsaw
or power saw shall be performed prior to digging where noted on the plans or directed by the Engineer.
Whenever roots of plant material to remain are exposed during construction, the damaged root ends area

5
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to be removed by cutting them off cleanly with a handsaw, reciprocating saw or chainsaw. Pruning shall
be done in the presence of the Engineer.

Heavy equipment must stay off tree roots and remain within construction areas (i.e. asphalt repaving
areas, disturbed earthwork areas).

Process: In no case will root pruning be performed and then construction activities be allowed beyond
that point without evaluation of the trees by FPCC.

Within the tree protection zone, remove any coarse woody debris, fresh mulch, or sod if needed away
from the root collar area. Select tools to avoid root and trunk damage. Repeat until trunk and flare are
clear, out to the root collar, where buttress roots divide. Use smaller hand tools, vacuum, or high volume
water or compressed air, to complete the excavation for the area that is to be root pruned.

Exposed roots that due to the construction activities will remain exposed for periods longer than 12 hours
shall be covered with burlap, compost, or fine mulch and repeatedly sprayed with water until the
landscape restoration occurs.

When the construction process permits and within 24 hours of root pruning operation, backfill the root
pruning trench with material excavated from the trench or loose screened topsoil and top with 3-4”
shredded hardwood bark mulch.

Pruning shall be done in the presence of the Engineer and in such a manner as to preserve the natural
growth habit of each plant.

Watering before and after root pruning shall be as follows:

(1) During growing season, if there has been less than 0.5” of total rainfall within the two weeks prior
to root pruning, supplemental water shall be applied within 48 hours before any root damage.
The water shall be applied at the rate of 2 gal/sq yd (9 L/sq m) of surface area within the protected
root zone of plant material, or as otherwise specified. Subsequent weekly waterings shall be
applied if deemed necessary by the Engineer.

(2) Water shall be applied slow enough to allow for infiltration and prevent runoff from the
protection zone.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for TREE ROOT PRUNING.

EARTH EXCAVATION

Description: This work includes earth excavation related to the trail repairs depicted on the plans. This
includes transportation, placement, and compaction of excavated soil for proposed trail repairs and
improvements as designated on the plans. This work shall be performed in accordance with Section 202
of the Standard Specifications. No excavated soil material is to be placed outside the limits of grading
depicted on the plans and details.
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Excess soil material not used for fill within the trail corridor shall be redistributed in the locations indicated
on the plans and/or as directed by the Owner and/or Engineer according to the ON-SITE SOIL
REDISTRIBUTION special provision below. Any excess material that cannot be placed within these areas
shall be removed from the site and disposed of properly, according to the REMOVAL AND DISPOSAL OF
EXCESS EXCAVATED MATERIAL special provision below.

It is the Contractor’s responsibility to review the plans and visit each site to confirm the quantity of
expected Earth Excavation.

Method of Measurement: This item of work will not be measured for payment, and payment will be made

according to the quantity and unit price included in the contract. Contractor is responsible for confirming
cubic yardage. No adjustment to the awarded contract price for the EARTH EXCAVATION pay item will be
allowed because of changes based on actual field conditions.

Basis of Payment: This work will be paid for at the contract unit price per CUBIC YARD for EARTH
EXCAVATION. Placement and compaction of excavated materials within the trail corridor is included in
the cost of EARTH EXCAVATION.

IMPORT, PLACE, AND COMPACT CLEAN FILL

Description: This work shall consist of furnishing all labor, materials and equipment needed to truck clean
fill material, place, and compact prior to placement of the aggregate trail materials. The grading work shall
be performed in accordance with Section 202 of the Standard Specifications.

Imported material shall be clay, aggregate, or a mixture of both, suitable for use under pavement.
Imported material shall only be used as fill under the aggregate trail limits. Any fill required outside the
limits of the trail shall be material excavated from on-site where required to construct the proposed trail
repairs and improvements.

Method of Measurement: This work will be measured for payment per cubic yard of clean fill material
imported, placed, and compacted.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for IMPORT, PLACE,
AND COMPACT CLEAN FILL. The unit price shall include any labor, materials and equipment required to
import clean fill material and place and compact it prior to placement of the aggregate trail materials.

TOPSOIL EXCAVATION AND PLACEMENT, 6”

This work shall be done in accordance with Section 211 of the Standard Specifications except as modified
herein and consist of use of on-site topsoil material for trail edge and other identified area finishing.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for TOPSOIL
EXCAVATION AND PLACEMENT, 6”.
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GRADING AND SHAPING DITCHES (VEGETATED SWALE)

Description: This work shall be done in accordance with Section 214 of the Standard Specifications except
as modified herein. This work shall also include topsoil excavation and placement (6”), seeding (Class 1B
or 7, as specified on plans), and erosion control blanket on all areas disturbed for grading and shaping the
ditches, and the quantities shown on the plans for those pay items shall be assumed to be associated with
work not associated with grading and shaping ditches. All Grading and Shaping Ditches specified on the
plans shall be a vegetated swale unless noted otherwise.

The Contractor shall check the constructed elevations, depths, side and longitudinal slopes of the ditch at
a minimum of one check per 50 linear foot of ditch and correct any areas that are not meeting drawing
and drainage requirements. The engineer shall spot check these measurements periodically.

214.01 Description. Replace this paragraph with the following:

“Description. This work shall consist of grading and shaping new ditches according to the lines, grades,
cross sections, and typical sections shown on the plans.”

214.03 Method of Measurement. Replace the second paragraph of this Article with the following:

“The volume of any surplus soil, stone, or other debris material removed from the ditches will not be
measured for payment.”

214.04 Basis of Payment. Replace the second paragraph of this Article with the following:

“Removal and disposal of surplus soil, stone, or other debris material will not be paid for, but shall be
incidental to the work.”

Basis of Payment: This work will be paid for at the contract unit price per FOOT for GRADING AND SHAPING
DITCHES (VEGETATED SWALE). No additional payment will be made for topsoil excavation and placement,
seeding, or erosion control blanket in areas disturbed for grading and shaping ditches. The contractor shall
provide a table of elevations to the Owner and Engineer before payment for the applicable portions of
ditch grading and shaping.

GRADING AND SHAPING DITCHES (STONE SWALE)

Description: This work shall be done in accordance with Section 214 of the Standard Specifications except
as modified herein. This work shall also include topsoil excavation and placement (6”), riprap placement,
seeding (Class 1B or temporary, as specified on plans), and erosion control blanket on all areas disturbed
and not stabilized with riprap for grading and shaping the ditches, and the quantities shown on the plans
for those pay items shall be assumed to be associated with work not associated with grading and shaping
ditches.

The Contractor shall check the constructed elevations, depths, side and longitudinal slopes of the ditch at
a minimum of one check per 50 linear foot of ditch and correct any areas that are not meeting drawing
and drainage requirements. The engineer shall spot check these measurements periodically.
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214.01 Description. Replace this paragraph with the following:

“Description. This work shall consist of grading and shaping new ditches according to the lines, grades,
cross sections, and typical sections shown on the plans.”

214.03 Method of Measurement. Replace the second paragraph of this Article with the following:

“The volume of any surplus soil, stone, or other debris material removed from the ditches will not be
measured for payment.”

214.04 Basis of Payment. Replace the second paragraph of this Article with the following:

“Removal and disposal of surplus soil, stone, or other debris material will not be paid for, but shall be
incidental to the work.”

Basis of Payment: This work will be paid for at the contract unit price per FOOT for GRADING AND SHAPING
DITCHES (STONE SWALE). No additional payment will be made for topsoil excavation and placement,
riprap, seeding, or erosion control blanket in areas disturbed for grading and shaping ditches. The
contractor shall provide a table of elevations to the Owner and Engineer before payment for the
applicable portions of ditch grading and shaping.

ENGINEERED SOIL FURNISH AND PLACE (SPECIAL)

Description: This work shall consist of providing all labor, materials, and equipment necessary to furnish
and place the engineered soil as shown on the plans and details and/or as specified by the Engineer.

Materials: The material shall be uniformly blended mix with the following ratio:

Component Percent by Volume
Topsoil 20
Compost 30
Sand 50

And shall meet the following requirements: of the following Articles of the “Standard Specifications”:

e Topsoil — Article 1081.05(a) of the “Standard Specifications” and these Special Provisions

e Compost — Article 1081.05(b) of the “Standard Specifications”:

e Sand — Washed angular grain Torpedo Sand, FA1,or FA2 consistent with Article 1003.01 of the
“Standard Specifications.”

General:

e The Engineered soil shall be blended by an approved manufacturer. Contractor to provide
manufacturer’s documentation confirming specified ratio.

e Material shall be placed in lifts not to exceed 4”. DO NOT MECHANICALLY COMPACT. Each lift
shall be watered gradually by spraying until no further settlement is observed.
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e After watering final 4” lift, top dress with engineered soil as needed to achieve desired grades.

Method of Measurement: This work will be measured for payment for each cubic yard furnished and

placed.

Basis of Payment: This work will be paid for at the contract price per cubic yard for ENGINEERED SOIL
FURNISH AND PLACE (SPECIAL). The unit price shall include all materials, equipment and labor required to
furnish, transport and complete the installation of the engineered soil.

SEEDING, CLASS 1B

This work shall be done in accordance with Section 250 of the Standard Specifications except as modified
herein. Class 1B seeding shall be used in areas where existing adjacent vegetation is turf grass.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for SEEDING,
CLASS 1B.

SEEDING, CLASS 6

This work shall be done in accordance with Section 250 of the Standard Specifications except as modified
herein. Class 6 seeding shall be used in areas where existing trails are being restored to vegetation, unless
otherwise noted.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for SEEDING,
CLASS 6.

SEEDING, CLASS 7

This work shall be done in accordance with Section 250 of the Standard Specifications except as modified
herein. Class 7 seeding shall be used in areas where existing adjacent vegetation is not turf grass, unless
otherwise noted.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for SEEDING,
CLASS 7.

SEEDING, RAIN GARDEN

This work shall be done in accordance with Section 250 of the Standard Specifications except as modified
herein. Rain garden seed mix shall be as specified on plans.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for SEEDING, RAIN
GARDEN.

10
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PLANT MAINTENANCE WARRANTY

Description: This work shall include all materials, labor, and equipment needed to maintain plants within
the rain garden to the satisfaction of the Engineer. Seeded areas shall be warrantied for a period of three
years from final acceptance. The warranty may be extended if final requirements are not achieved after
the initial three-year period. All seeded areas shall be inspected quarterly during the warranty period and
overseeding, as directed by the Owner’s representative, shall be completed within 14 days of inspection,
unless not seasonally appropriate. Upon final inspection seeded areas shall:

a. Exhibit 80% overall vegetative aerial coverage with intended species,

b. None of the three most dominant species within the seeded areas will be invasive or non-
native species. The project manager will determine the appropriate target invasive or
non-native species. They will typically include, but are not limited to, the following: Cattail
(Typha spp.), Reed Canary Grass (Phalaris arundinacea), Purple Loosestrife (Lythrum
salicaria), Common Reed (Phragmites australis), Canadian Thistle (Cirsium arvense),
Sandbar Willow (Salix interior), Kentucky Blue Grass (Poa pratensis), Yellow Sweet-Clover
(Melilotus officinalis), Teasel (Dipsacus spp.), Japanese-Knotweed (Reynoutria japonica),
Velvetleaf (Abutilon theophrasti), and Asian Bittersweet (Celastrus orbiculatus).

c. No area over the entire seeded area greater than 1 square meter will be devoid of
vegetation, as measured by aerial coverage.

Method of Measurement: This work will not be measured for payment but will be considered complete
upon successful completion of plant maintenance warranty.

Basis of Payment: This work will be paid for at the contract lump sum price for PLANT MAINTENANCE
WARRANTY. No payment will be made until final inspection and acceptance has been completed.

INLET AND PIPE PROTECTION

Description: This work shall be completed according to Section 280.04 of the Standard Specifications and
include all materials, labor, and equipment to complete the work, per the plans, to the satisfaction of the
Engineer with the exception of following the Culvert Inlet Protection detail as shown in the plans.

Basis of Payment: This work will be paid for at the contract unit price per EACH for INLET AND PIPE
PROTECTION.

AGGREGATE SURFACE COURSE, TYPEB,CA 6

This work shall be done in accordance with Section 402 of the Standard Specifications except as modified
herein.

402.02 Materials. Replace this Article with the following:

“The aggregate surface course shall be CA 6 at the specified depth, per Section 1004.”
11
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1004.01(c) Gradation. CA-6 gradation shall not be according to the Standard Specifications’ Coarse
Aggregate Gradations table but shall instead generally match the gradation from Beverly Materials, as
shown below. Contractor shall submit an aggregate gradation report from the aggregate source to be
used for the project to the Owner and/or Engineer for review and approval of the material prior to the
start of construction.

SIEVE IN 3 2.5 2 1.75 1.5 1 3/4 5/8 1/2 3/8 #4 #8 #16 #30 #40 #50 | #100 | #200
MM 75 63 50 45 37.5 25 19 159 | 125 9.5 475 | 2.36 | 1.18 06 [0425]| 0.3 0.15 | 0.075

PASS % 100 | 100 | 95 | 81 | 69 | 62 | 51 | 35 | 23 15 7.5

AGGREGATE SURFACE COURSE, TYPE B, FA 21

This work shall be done in accordance with Section 402 of the Standard Specifications except as modified
herein.

402.02 Materials. Replace this Article with the following:

“The aggregate surface course shall be FA 21 at the specified depth, per Section 1003.”

AGGREGATE SURFACE COURSE, TYPEB,CA 10

This work shall be done in accordance with Section 402 of the Standard Specifications except as modified
herein.

402.02 Materials. Replace this Article with the following:

“The aggregate surface course shall be CA 10 at the specified depth, per Section 1004.”

PORTLAND CEMENT CONCRETE SIDEWALK, 5”

This work shall be done in accordance with Section 424 of the Standard Specifications except as modified
herein.

A temporary concrete washout facility shall be erected for all concrete washout during construction and
shall be removed and the area restored following construction. This work related to the concrete washout
and associated restoration shall be considered incidental to this pay item and will not be paid for
separately.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE FOOT for PORTLAND
CEMENT CONCRETE SIDEWALK, 5”.
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PIPE CULVERTS, CLASS A, TYPE 1

This work shall be done in accordance with Section 542 of the Standard Specifications except as modified
herein.

The material of the pipe culverts shall be Reinforced Concrete.

CONSTRUCTION LAYOUT

Description: This work shall consist of furnishing all labor, materials and equipment needed to complete
all necessary construction staking and layout for the project.

Method of Measurement: This work will not be measured for payment.

Payment: This work will be paid for at the contract LUMP SUM price for CONSTRUCTION LAYOUT. The
lump sum price shall include all labor, materials and equipment required to perform all survey work
needed to lay out and construct all work under this contract and for adjusting stakes to ensure
compatibility with existing field conditions. Re-staking due to construction disturbance and knock-outs
will be performed at no additional cost to the Owner.

DEBRIS REMOVAL

Description: This work consists of removing and disposing of existing debris, including downed trees,
branches, and leaves at the locations indicated on the plans. Downed trees and limbs shall be removed
from the work area and redistributed in the on-site woods as directed by the Engineer/Owner. All other
debris shall be disposed off-site. This work shall include all materials, labor, and equipment to remove and
dispose of the specified items.

Method of Measurement: This work will be measured for payment for each location of debris removal.

Basis of Payment: This work will be paid for at the contract unit price per EACH for DEBRIS REMOVAL.

FENCE REMOVAL

Description: This work shall consist of removal of portions of an existing wood fence and its
appurtenances, at locations shown in the plans or as directed by the Engineer. This work shall be
completed according to Section 201 of the Standard Specifications and include all materials, labor, and
equipment to complete the work, per the plans, to the satisfaction of the Engineer.

The Contractor will be required to transport all removed material, including wood fence materials, off the
project site as specified in applicable portions of Article 202.03 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for FENCE REMOVAL.

EROSION CONTROL BLANKET (SPECIAL)
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This Detailed Specification revises Section 251 of the Standard Specifications to eliminate the use of
Excelsior Blanket for Erosion Control Blanket. This work shall consist of furnishing, transporting, and
placing 100% biodegradable erosion control blanket over seeded areas as detailed on the plans, according
to Section 251 except as modified herein.

Delete Article 1081.10(1) Excelsior Blanket.

Delete the first paragraph of Article 1081.10(b) Knitted Straw Mat and substitute the following:

“Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, weed free
agricultural straw. The blanket shall be of consistent thickness with the straw evenly distributed over the
entire area of the blanket. The blanket shall be covered on the top side with a 100% biodegradable woven
natural organic fiber netting. No plastic netting will be allowed. The top netting shall consist of machine
directional strands formed from two intertwined yarns with cross directional strands interwoven through
the twisted machine strands to form an approximate 0.50 x 1.0-inch (1.27 x 2.54 cm) mesh. The blanket
shall be sewn together on 1.50-inch (3.81 cm) center with degradable thread. The blanket shall be
manufactured with a colored thread stitched along both outer edges (approximately 2-5 inches (5-12.5
cm) from the edge) as an overlap guide for adjacent mats.

Short-term photodegradable erosion control blanket will not be allowed.”

Delete Article 1081.10(d) Wire Staples.

Add the following to Article 1081.10(e) Wood Stakes:

“Biodegradable plastic stakes will not be allowed. No metal wire stakes will be allowed.”

GEOWEB

Description: This work consists of furnishing all labor, materials, and equipment necessary for the
installation of the geoweb as shown in the plan details. The product shall be Geosystems Geoweb CW30V
(or approved equal), 8” depth and shall be installed according to manufacturer’s specifications.

Basis of Payment: This work will be paid for at the contract unit price per SQ YD for GEOWEB.

STABILIZED SOIL

Description: This work includes installation of stabilized soil in the locations indicated on the plans. On-
site soil deemed acceptable by the Engineer shall be mixed with a soil modifier as listed below, placed,
and compacted according to manufacturer’s specifications. This work shall include all materials, labor,
and equipment to complete the work, per the plans, to the satisfaction of the Engineer.
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Soil modifiers to be placed and evaluated:

1. Lime Treatment
2. SoilTac by Soilworks
3. DirtGlue by GES

Method of Measurement: This work will be measured for payment in cubic yards of stabilized soil
installed.

Basis of Payment: This work will be paid for at the contract unit price per CUBIC YARD for STABILIZED SOIL
(LIME TREATMENT), STABILIZED SOIL (SOILTAC BY SOILWORKS), and STABILIZED SOIL (DIRTGLUE BY GES).

TREE PROTECTION

Description: This work shall consist of protection for existing trees. This work shall be completed according
to the Forest Preserves of Cook County Tree Protection and Preservation manual, latest edition and
includes all materials, labor, and equipment to complete the install, maintain, and remove tree protection,
per the plans, to the satisfaction of the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for TREE PROTECTION.

BANK STABILIZATION

Description: This work will include installation of stone riprap and geotechnical fabric at specified areas to
provide bank stabilization as shown on the plans and details. The work will also include fine grading,
seeding, and erosion control blanket as needed to restore disturbed areas adjacent to the bank
stabilization. This work includes all materials, labor, and equipment to complete the work, per the plans,
to the satisfaction of the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for BANK
STABILIZATION. No additional payment will be made for fine grading, seeding, or erosion control blanket
in areas disturbed for bank stabilization.

SPLIT RAIL FENCE

Description: Split Rail Fence shall consist of two parallel timber rails supported on wooden posts installed
where shown on the plans or as directed by the Engineer.

All materials used in the work shall conform to the requirements for the class of material named. The
Engineer reserves the right of approval of the manufacturer and type of wood post and rail fence through

shop drawing submittals in accordance with 105.04 of the Standard Specifications.

Specific reference is made to the following:

Lumber and Timber Section 507
Wood Preservatives Subsection 1007
Miscellaneous Metals Subsection 1006
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Sawed Posts shall be from one of the following species:

Pacific Coast Douglas Fir
Western Larch

Eastern Hemlock

Red (Norway) Pine
White Pine

Jack Pine

Southern Yellow Pine
Oak

Ponderosa Pine

The fence shall conform to the dimensions shown on the plans. Posts shall be installed into the ground
by direct burial. The fence shall consist of two rails, each 10' long, connected to the posts by means of
galvanized deck screws. The dimensions are subject to the tolerances as approved by the Engineer. The
posts need not be surfaced. All posts shall have a minimum stress grade rating of 1200fy.

Rails furnished for timber split rail fence shall be sawed rails and shall be from one of the following species:

Pacific Coast Douglas Fir
Southern Yellow Pine
Western Larch

Red (Norway) Pine
White Pine

Oak

Sawed rails shall be furnished treated unless otherwise required on the plans. Sawed rails shall be
furnished unsurfaced on all four sides.

Preservative treatment shall be in accordance with Article 1007.12 for fence posts and wood guardrail
lumber.

All screws, bolts, nuts, and miscellaneous hardware furnished for the work shall be in accordance with the
design and dimensions shown on the plans. Bolts shall be threaded sufficiently to permit secure fastening
and shall be supplied with the necessary washers.

Unless otherwise specified, all bolts, nuts, washers, gutter spikes, and other hardware shall be furnished
galvanized.

All work shall be constructed in accordance with the approved shop drawing details. Holes for posts shall
be dug at the required location and depth, and the bottom of the holes shall be compacted to provide a
stable foundation. A tolerance of plus or minus three inches will be permitted in depth of post holes
provided the length of the post is adequate to obtain the required elevation of the finished top. The posts
shall be set plumb and with the front faces in a straight line or to conform to such curves as shown on the
plans or as directed by the Engineer. The bridge end of the fence shall be placed at each end of the bridge
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to provide a transition between the fence and the bridge. The first section of fence shall then taper back
to a minimum 2' clear offset from the edge of the path. The placed posts shall be backfilled with approved
material placed in layers and compacted in such a manner as to avoid disturbing the position or alignment
of the post.

After the post has been set, the finished elevation of the top and bottom rails shall be determined and
the post cut off and trimmed as shown on the plans. The cut surfaces of treated posts shall be treated
with two brush applications of the same type of preservative used in the original treatment. Holes shall
be bored in the set posts to support the rails at the required elevation and grade. The rails shall be bolted
to the posts, or fastened with gutter spikes, with round headed bolts, with the head at the rail face. The
threaded ends of all bolts shall be burred. Where the bolt extends one inch or more through the nut, it
shall be cut off at % inch from the nut before burring.

Basis of Payment: This work shall be paid for at the contract unit price per FOOT for SPLIT RAIL FENCE,
which price shall be full compensation for furnishing all materials, including posts, rails, screws, bolts,
preservative, and incidentals; for all excavation, erection, backfilling, and disposal of surplus materials; for
preservative treating; and for all labor, tools, equipment, and incidentals necessary to construct the fence
complete.

CLEAN OUT CULVERT

Description: This work will include removal of all accumulated sediment and debris from within the culvert
pipes noted on the plans. All removed debris shall be disposed of off-site. This work includes all materials,
labor, and equipment to complete the work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each culvert cleaned.

Basis of Payment: This work will be paid for at the contract unit price per EACH for CLEAN OUT CULVERT.

TREE LIMB TRIMMING

Description: This work shall generally be in conformation with Section 201 of the Standard Specifications
and includes cutting and removal of tree limbs where indicated on the plans. This work includes scattering
cut limbs in the on-site woods. This work shall include all materials, labor, and equipment to complete the
work, per the plans, to the satisfaction of the Engineer. Confirmation of tree limbs to be trimmed shall be
obtained from the Owner and/or Engineer prior to performing the work.

Method of Measurement: This work will not be measured for payment but will be considered complete
upon successful trimming of all required tree limbs.

Basis of Payment: This work will be paid for at the contract lump sum price for TREE LIMB TRIMMING.

TREE REMOVAL

Description: This work shall generally be in conformation with Section 201 of the Standard Specifications
and includes cutting and removal of small diameter trees where indicated on the plans. This work includes
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scattering felled trunks and limbs in the on-site woods. This work shall include all materials, labor, and
equipment to complete the work, per the plans, to the satisfaction of the Engineer. Confirmation of tree
to be removed shall be obtained from the Owner and/or Engineer prior to performing the work.

Method of Measurement: This work will not be measured for payment but will be considered complete
upon successful removal of all required trees.

Basis of Payment: This work will be paid for at the contract lump sum price for TREE REMOVAL.

DEAD TREE REMOVAL

Description: This work shall generally be in conformation with Section 201 of the Standard Specifications
and includes cutting, stump grinding, and removal of dead trees where indicated on the plans. This work
includes scattering felled trunks and limbs in the on-site woods. This work shall include all materials, labor,
and equipment to complete the work, per the plans, to the satisfaction of the Engineer. Confirmation of
tree to be removed shall be obtained from the Owner and/or Engineer prior to performing the work.

Method of Measurement: This work will be measured for payment for each dead tree removed.

Basis of Payment: This work will be paid for at the contract unit price per EACH for DEAD TREE REMOVAL.

TREE STUMP REMOVAL

Description: This work shall generally be in conformation with Section 201 of the Standard Specifications
and includes stump grinding where indicated on the plans. This work includes restoration of area of tree
stump following removal, as needed. This work shall include all materials, labor, and equipment to
complete the work, per the plans, to the satisfaction of the Engineer. Confirmation of tree stumps to be
removed shall be obtained from the Owner and/or Engineer prior to performing the work.

Method of Measurement: This work will be measured for payment for each tree stump removed.

Basis of Payment: This work will be paid for at the contract unit price per EACH for TREE STUMP REMOVAL.

BLOCK RETAINING WALL REMOVAL

Description: This work shall consist of removal of existing block retaining wall and proper disposal off-site.
The work also includes any backfill and restoration needed after removal of the wall. This work includes
all materials, labor, and equipment to complete the work, per the plans, to the satisfaction of the
Engineer.

Method of Measurement: This work will be measured for payment per linear foot of block retaining wall
removed.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for BLOCK RETAINING
WALL REMOVAL.
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BLOCK RETAINING WALL

Description: This work shall consist of constructing a block retaining wall according to the details in the
location indicated on the plans. Materials and general construction shall match that of the existing,
adjacent block retaining wall and shall be confirmed with the Engineer prior to the start of retaining wall
construction. This work includes all materials, labor, and equipment to complete the work, per the plans,
to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment per linear foot of block retaining wall
installed.

Basis of Payment: This work will be paid for at the contract unit price per FOOT for BLOCK RETAINING
WALL.

REMOVE AND REPLACE “STOP” SIGN SIGN

Description: This work shall consist of removing the existing stop sign panel and replacing with a new R1-
1 sign panel of the size indicated on the plans. The removed, existing sign panels shall be disposed of
properly. The existing sign post shall remain, and the new sign panel shall be mounted to the existing post.
Contractor shall furnish any new hardware required for mounting the sign panel. This work shall generally
conform to Section 720 of the Standard Specifications. This work includes all materials, labor, and
equipment to complete the work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each removed and replaced sign.

Basis of Payment: This work will be paid for at the contract unit price per EACH for REMOVE AND REPLACE
“STOP” SIGN.

W11-15 & W11-15P SIGN

Description: This work consists of furnishing and installing sign panels, posts, and necessary hardware for
the W11-15 and W11-15P signs where indicated on the plans. Sign panels shall be of the sizes noted on
the plans, reflective, and single-sided. The two sign panels shall be mounted on the same post. Channel
posts shall be driven into the ground to a minimum of 4 feet. This work shall generally conform to Section
720 of the Standard Specifications. This work includes all materials, labor, and equipment to complete the
work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each sign installed. Installation of
both sign panels on a single post shall be considered a single sign installation.

Basis of Payment: This work will be paid for at the contract unit price per EACH for FPCC EXPLANATORY
SIGN.

FPCC EXPLANATORY SIGN

Description: This work consists of furnishing and installing sign panels, posts, and necessary hardware for
the materials testing area explanatory signs where indicated on the plans. Sign panels shall be 18” x 18",
reflective, and single-sided. Panels will be text-only, with specific wording to be provided by the Forest
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Preserve. Channel posts shall be driven into the ground to a minimum of 4 feet. This work shall generally
conform to Section 720 of the Standard Specifications. This work includes all materials, labor, and

equipment to complete the work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each sign installed.

Basis of Payment: This work will be paid for at the contract unit price per EACH for FPCC EXPLANATORY
SIGN.

REPAIR TIMBER HEADWALL

Description: This work will include removal and reattachment of existing timber headwall boards to
address board separation that has occurred over time. The work will furnishing any new hardware
necessary to repair the headwall. This work includes all materials, labor, and equipment to complete the
work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each timber headwall repaired.

Basis of Payment: This work will be paid for at the contract unit price per EACH for TIMBER HEADWALL
REPAIR.

DROP GATE REMOVAL

Description: This work will include full removal of existing metal drop gates, including all appurtenances
and footings, and off-site disposal of all removed items. The work will also include placement of aggregate
surface course (matching adjacent materials) as needed to fill any holes remaining after removal of the
drop gates. This work includes all materials, labor, and equipment to complete the work, per the plans, to
the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment for each drop gate removed.

Basis of Payment: This work will be paid for at the contract unit price per EACH for DROP GATE REMOVAL.
No additional payment will be made for furnishing and placing aggregate where needed or for disposal of
removed items.

STABILIZED CONSTRUCTION ENTRANCE

Description: This work includes installation of a stone stabilized construction entrance to conform to the
requirements of the lllinois Urban Manual, latest edition. All maintenance of the construction entrance
and the removal and off-site disposal of the materials placed (following construction completion) shall be
included in this item.

Method of Measurement: This work will be measured for payment per each installation.

Basis of Payment: This work will be paid for at the contract unit price per EACH for STABILIZED
CONSTRUCTION ENTRANCE and shall include removal of the entrances and disposal of all materials
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generated by maintenance and removal. No additional compensation will be allowed for maintenance or
disposal.

TRAFFIC CONTROL AND PROTECTION

Description: This work shall be done in accordance with applicable portions of Section 701 of the Standard
Specifications, the Supplemental Specifications, the “lllinois Manual on Uniform Traffic Control Devices
for Streets and Highways,” the applicable Highway Standards, any details contained in the Plans and
Special Provisions, and the Special Provisions contained herein, except as modified herein.

Special attention is called to Article 107.09 and 107.14 of the Standard Specifications.

The Contractor shall provide for the furnishing, installation, maintenance, relocation, and subsequent
removal of all temporary signs, signals, markings, traffic cones, barricades, warning lights, flagmen and
other devices which are to be used for the purpose of regulating, warning, or guiding traffic during the
construction of the improvements.

Parking and traffic flow shall be maintained at all times. Parking and traffic flow restrictions shall be
approved by the Forest Preserve prior to restrictions.

The Contractor shall contact the Forest Preserve at least 72 hours in advance of beginning work.
Construction operations shall be conducted in a manner such that streets and parking lots will be open to
emergency traffic and accessible as required to local traffic. Advanced notice shall be provided to
residents, police, fire, school districts and trash haulers when access to any street will be temporarily
closed or limited. Removal and replacement of curb and gutter and driveways shall be planned so as to
cause a minimum of inconvenience to the abutting property owners. The work shall be accomplished such
that the streets and parking lots will be left open to local traffic at the end of each working day.

Traffic control and protection must be provided for roadways, parking lots, sidewalks, and trails as
required.

Method of Measurement: This work shall not be measured for payment but shall be considered complete
upon successful completion of the entire project.

Basis of Payment: This work will be paid for at the contract LUMP SUM price for TRAFFIC
CONTROL AND PROTECTION.

TREE PROTECTION - CONTINGENCY

Description: This item is a contingent allocation to be used as determined by the Engineer, if necessary,
for additional protection for existing trees. This work shall be completed according to the Forest Preserves
of Cook County Tree Protection and Preservation manual, latest edition and includes all materials, labor,
and equipment to complete the work, per the plans, to the satisfaction of the Engineer.

Method of Measurement: This work will be measured for payment in linear feet of tree protection
installed, maintained and removed, where directed by the Engineer.
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Basis of Payment: This work will be paid for at the contract unit price per FOOT for TREE PROTECTION -
CONTINGENCY. No payment will be made for this work unless the work was authorized by the Engineer.

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION - CONTINGENCY

Description: This item is a contingent allocation to be used as determined by the Engineer, if necessary,
for trail repairs that are in locations where there are too many tree roots existing within the zone of
excavation such that extensive impacts would result to existing desirable trees. This work shall be
completed according to Section 210 of the Standard Specifications.

Method of Measurement: This work will be measured for payment in square yards of geotechnical fabric
installed, where directed by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD for
GEOTECHINCAL FABRIC - CONTINGENCY. No payment will be made for this work unless the work was
authorized by the Engineer.

TREE ROOT PRUNING - CONTINGENCY

This work shall consist of pruning the tree roots in accordance with Section 201 of the Standard
Specifications, with the following modifications:

Description: If construction is to occur within the tree protection zone as defined by the FPDCC Tree
Protection and Preservation Manual (TPMM), root pruning will be required. All pruning shall be performed
by an ISA Certified arborist.

Schedule: When possible, root pruning shall occur in the dormant season. Any pruning during the growing
season shall require the cut surfaces to be painted with latex paint to prevent the spread of disease. Trees
that are indicated for root pruning shall be irrigated prior to, during, and after root pruning.

Inspection: The site shall be inspected for visible aboveground hazards prior to beginning any root
management procedure. The location of utilities and other obstructions both below and above ground
shall be considered prior to root management operations. Utilities and other obstructions include but are
not limited to: gas; electric; communications; sewer; drainage; and, irrigation. Conditions identified that
would affect the operation, or are outside of, the scope of work should be reported to the project
engineer.

Practices: Root pruning using an approved mechanical root pruning saw or air excavator with a handsaw
or power saw shall be performed prior to digging where noted on the plans or directed by the Engineer.
Whenever roots of plant material to remain are exposed during construction, the damaged root ends area
to be removed by cutting them off cleanly with a handsaw, reciprocating saw or chainsaw. Pruning shall
be done in the presence of the Engineer.

Heavy equipment must stay off tree roots and remain within construction areas (i.e. asphalt repaving
areas, disturbed earthwork areas).
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Process: In no case will root pruning be performed and then construction activities be allowed beyond
that point without evaluation of the trees by FPCC.

Within the tree protection zone, remove any coarse woody debris, fresh mulch, or sod if needed away
from the root collar area. Select tools to avoid root and trunk damage. Repeat until trunk and flare are
clear, out to the root collar, where buttress roots divide. Use smaller hand tools, vacuum, or high-volume
water or compressed air, to complete the excavation for the area that is to be root pruned.

Exposed roots that due to the construction activities will remain exposed for periods longer than 12 hours
shall be covered with burlap, compost, or fine mulch and repeatedly sprayed with water until the
landscape restoration occurs.

When the construction process permits and within 24 hours of root pruning operation, backfill the root
pruning trench with material excavated from the trench or loose screened topsoil and top with 3-4”
shredded hardwood bark mulch.

Pruning shall be done in the presence of the Engineer and in such a manner as to preserve the natural
growth habit of each plant.

Watering before and after root pruning shall be as follows:

(3) During growing season, if there has been less than 0.5” of total rainfall within the two weeks prior
to root pruning, supplemental water shall be applied within 48 hours before any root damage.
The water shall be applied at the rate of 2 gal/sq yd (9 L/sq m) of surface area within the protected
root zone of plant material, or as otherwise specified. Subsequent weekly waterings shall be
applied if deemed necessary by the Engineer.

(4) Water shall be applied slow enough to allow for infiltration and prevent runoff from the
protection zone.

Basis of Payment: This work will be paid for at the contract unit price per lineal foot of trail requiring TREE
ROOT PRUNING - CONTINGENCY which shall be payment in full for all labor, material, and equipment
necessary for the supply, and installation of the planting soil and all incidental work and materials herein
specified.

AGGREGATE TRAIL RESTORATION - CONTINGENCY

Description: This item is a contingent allocation to be used as approved by the Engineer, if necessary, for
additional aggregate trail restoration. This work shall consist of furnishing all labor, materials and
equipment necessary to complete additional aggregate trail repairs as deemed necessary by the Engineer
during construction.

Method of Measurement: This work will be measured for payment per cubic yard of aggregate furnished
and placed for additional trail restoration.

23



Unpaved Trails Repairs in the Palos Preserves
25-80-01-C1

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for AGGREGATE TRAIL
RESTORATION - CONTINGENCY. The unit price shall include any labor, materials and equipment required
to furnish, place and compact the additional aggregate trail material. No payment will be made for this
work unless the work was authorized by the Engineer.

IMPORT, PLACE, AND COMPACT CLEAN FILL - CONTINGENCY

Description: This item is a contingent allocation to be used as approved by the Engineer, if necessary, for
importing clean earthen material for fill under the aggregate trail. This work shall consist of furnishing all
labor, materials and equipment needed to truck clean fill material, place, and compact prior to placement
of the aggregate trail materials. The grading work shall be performed in accordance with Section 202 of
the Standard Specifications.

Imported material shall be clay, aggregate, or a mixture of both, suitable for use under pavement.
Imported material shall only be used as fill under the aggregate trail limits. Any fill required outside the
limits of the trail shall be material excavated from on-site where required to construct the proposed trail
repairs and improvements.

Method of Measurement: This work will be measured for payment per cubic yard of clean fill material
imported, placed, and compacted.

Basis of Payment: This work will be paid for at the contract unit price per cubic yard for IMPORT, PLACE,
AND COMPACT CLEAN FILL - CONTINGENCY. The unit price shall include any labor, materials and
equipment required to import clean fill material and place and compact it prior to placement of the
aggregate trail materials. No payment will be made for this work unless the work was authorized by the
Engineer.

ON-SITE SOIL REDISTRIBUTION

Description: This work includes transportation, placement, and compaction of excess excavated soil to
areas outside of the trail repair corridor to locations identified by the Engineer. This work shall be
performed in accordance with Section 202 of the Standard Specifications. This work shall also include
stripping of topsoil in areas where excess soil is to be placed, respread of topsoil after placement and
compaction of excess soil, and placement of IDOT Class 1B seeding and erosion control blanket. This work
includes all materials, labor, and equipment to complete the work, per the plans, to the satisfaction of the
Engineer.

Basis of Payment: This work will be paid for at the Contract unit price per CUBIC YARD for ON-SITE SOIL
REDISTRIBUTION. No additional payment will be made for topsoil excavation and placement, seeding, or
erosion control blanket in areas disturbed for ON-SITE SOIL REDISTRIBUTION. No payment will be made
for any ON-SITE SOIL REDISTRIBUTION in locations that weren’t previously authorized by the Engineer.
Any ON-SITE SOIL REDISTRIBUTION in locations that weren’t authorized by the Engineer are subject to the
Natural Areas Damage Penalty discussed earlier in this document.

CONTINGENCY
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Description: This item is a contingent cash allocation to be used as determined by the Engineer, if
necessary. When additional work not included in the contract documents is requested in writing by the
Engineer, it shall be measured and paid for as described in Articles 104.02 and 109.04 of the Standard
Specifications and included in this item.

Prior to the final payment, an appropriate Request for Change in Plans will be authorized as recommended
by the Engineer to reflect actual amounts due to the Contractor on work covered by the Contingency and
the contract quantity shall be correspondingly adjusted. Additional work requested by non-engineering
Forest Preserve staff on-site shall not be approved for construction unless also approved in writing by the
Engineer.

Method of Measurement: This work shall not be measured for payment but each item of additional work
shall be considered complete upon successful completion when directed by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per DOLLAR for CONTINGENCY. No
payment will be made for this work unless the work was authorized by the Engineer.

WATER MANAGEMENT

Description. This work shall include all materials, equipment, and labor necessary to convey water around
the work area; and prevent soil erosion and control sediment within the work area. Sandbags, pumps,
hoses, etc. may be used at the discretion of the Contractor, upon approval by the Engineer. This item shall
be incidental to the contract.
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APPENDIX A - FOREST PRESERVES OF COOK COUNTY TREE PROTECTION AND PRESERVATION
MANUAL (TPPM)

https://fpdcc.com/wp-content/uploads/2020/11/FPCC-Tree-Protection-Preservation-Manual-
110920.pdf

Note: Please also see Tree Protection Drawings, which supersede the older drawings in the TPPM:
https://www.dropbox.com/scl/fo/xhpfidfl1dx13d0i5cx05/ALX2KSBwA7NOZsNh2Bb-

kpw?rlkey=it8zpra5i2gcsao3cmfpnhpcv&st=yhld90pi&dI=0
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APPENDIX B - SEED ZONE MAP
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